

FIDPM Design Documentation Stage 4 (Duration = 8 weeks)					
External Stakeholder	Professional				
Engagement & Secondary	Construction Project				
Social Deliverable	Manager				
Professional Services	Candidate Professional				
Sub Total			64		

No. of Hours prescribed for
this discipline

FIDPM Works Stage 5 (Duration = 52 weeks)					
External Stakeholder	Professional				
Engagement & Secondary	Construction Project				
Social Deliverable	Manager				
Professional Services	Candidate Professional				
	Construction Project				
	Manager				
Sub Total			416		

No. of Hours prescribed for

FIDPM Handover Stage 6 (Duration - 8 weeks)					
External Stakeholder	Professional				
Engagement & Secondary	Construction Project				
Social Deliverable	Manager				
Professional Services	Candidate Professional				
	Construction Project				
	Manager				
Sub Total			32		

No. of Hours prescribed for
this discipline

FIDPM Close-out Stage 7 (Duration = 24 weeks)					
External Stakeholder	Professional				
Engagement & Secondary	Construction Project				
Social Deliverable	Manager				
Professional Services	Candidate Professional				
	Construction Project				
	Manager				
Sub Total			24		

No. of Hours prescribed for
this discipline

Consortium Member No. 10 External Stakeholder Engagement & Secondary Social Deliverable Professional Services

Time based Fees

Infrastructure Scope Area 3 (400 m²)

Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area	Category of Professional Service resources offered (The bidder shall provide proof of SACPCMP Professional Registration on the SBD 1 form if service is offered)	Qty of resources offered	No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline)	Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit)	Sub Total Value
--	--	--------------------------	---	---	-----------------

FIDPM Concept Stage 2 (Duration = 6 weeks)

External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project				
Sub Total					
			6		

No. of Hours prescribed for this discipline

FIDPM Design Development Stage 3 (Duration - 8 weeks)

External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project				
Sub Total					
			8		

No. of Hours prescribed for this discipline

FIDPM Design Documentation Stage 4 (Duration = 8 weeks)

External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project				
Sub Total					
			64		

No. of Hours prescribed for this discipline

FIDPM Works Stage 5 (Duration = 52 weeks)					
External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project				
Sub Total					
			384		

No. of Hours prescribed for this discipline

FIDPM Handover Stage 6 (Duration - 8 weeks)					
External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project				
Sub Total					
			32		

No. of Hours prescribed for this discipline

FIDPM Close-out Stage 7 (Duration = 24 weeks)					
External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project				
Sub Total					
			24		

No. of Hours prescribed for this discipline

Consortium Member No. 10 External Stakeholder Engagement & Secondary Social Deliverable Professional Services

Time based Fees

Infrastructure Scope Area 4 (3607.68 m²)

Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area	Category of Professional Service resources offered (The bidder shall provide proof of SACPCMP Professional Registration on the SBD 1 form if service is offered)	Qty of resources offered	No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline)	Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit)	Sub Total Value
--	--	--------------------------	---	---	-----------------

FIDPM Concept Stage 2 (Duration = 6 weeks)

External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project Manager				
Sub Total			6		

No. of Hours prescribed for this discipline

FIDPM Design Development Stage 3 (Duration - 8 weeks)

External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project Manager				
Sub Total			8		

No. of Hours prescribed for this discipline

FIDPM Design Documentation Stage 4 (Duration = 8 weeks)

External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project Manager				
Sub Total			64		

No. of Hours prescribed for this discipline

FIDPM Works Stage 5 (Duration = 52 weeks)					
External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project Manager				
Sub Total			576		

No. of Hours prescribed for this discipline

FIDPM Handover Stage 6 (Duration - 8 weeks)					
External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project Manager				
Sub Total			32		

No. of Hours prescribed for this discipline

FIDPM Close-out Stage 7 (Duration = 24 weeks)					
External Stakeholder Engagement & Secondary Social Deliverable Professional Services	Professional Construction Project Manager				
	Candidate Professional Construction Project Manager				
Sub Total			24		

No. of Hours prescribed for this discipline

Part 1 - Time Based Fees - Accumulative Combined Total in Rands for All Consortium Members listed above

R

Part 2 – Fixed Primary Fee and Percentage Based Fees

Fixed Primary Fee and Percentage Based Fees : Infrastructure Scope Area 1					
Infrastructure improvements, alterations and additions to existing buildings to accommodate a Maternity & Obstetrics Unit (892.32 m ²)					
Estimated Infrastructure Improvement value = R 10,707,840.00					
Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area	Estimated Infrastructure Improvement value applicable per discipline	Fixed Primary Fee offered (Rands)	% Service Fee offered per discipline	Value of calculated % fee offered (based on the estimated infrastructure value per discipline)	Combined Total Primary Fee & % Fee Value (Fee shall cover cost of the professionals employed, overheads, mark-up and profit)
FIDPM Design Documentation Stage 4					
Consortium Lead Consultancy Services	R 10 707 840.00				
Architectural Services	R 6 928 602.35				
Quantity Surveying Services	R 10 707 840.00				
Civil Engineering Services	R 629 872.94				
Structural Engineering Services	R 1 259 745.88				
Electrical Engineering Services	R 1 259 745.88				
Mechanical Engineering Services	R 629 872.94				
SUB TOTAL					

FIDPM Works Stage 5					
Consortium Lead Consultancy Services	R 10 707 840.00				
Architectural Services	R 6 928 602.35				
Quantity Surveying Services	R 10 707 840.00				
Civil Engineering Services	R 629 872.94				
Structural Engineering Services	R 1 259 745.88				
Electrical Engineering Services	R 1 259 745.88				
Mechanical Engineering Services	R 629 872.94				
Principal Agent Services	R 10 707 840.00				
SUB TOTAL					

FIDPM Handover Stage 6					
Consortium Lead Consultancy Services	R 10 707 840.00				
Architectural Services	R 6 928 602.35				
Quantity Surveying Services	R 10 707 840.00				
Civil Engineering Services	R 629 872.94				
Structural Engineering Services	R 1 259 745.88				
Electrical Engineering Services	R 1 259 745.88				
Mechanical Engineering Services	R 629 872.94				
Principal Agent Services	R 10 707 840.00				
SUB TOTAL					

FIDPM Close - out Stage 7					
Consortium Lead Consultancy Services	R 10 707 840.00				
Architectural Services	R 6 928 602.35				
Quantity Surveying Services	R 10 707 840.00				
Civil Engineering Services	R 629 872.94				
Structural Engineering Services	R 1 259 745.88				
Electrical Engineering Services	R 1 259 745.88				
Mechanical Engineering Services	R 629 872.94				
Principal Agent Services	R 10 707 840.00				
SUB TOTAL					

Part 2.1 – Fixed Primary Fee and Percentage Based Fees: Infrastructure Scope Area 1 - Combined Total in Rands for All Consortium Members listed above	R -----
--	-------------------

Fixed Primary Fee and Percentage Based Fees : Infrastructure Scope Area 2					
Alterations & Additions to existing buildings to accommodate an Accident & Emergency Centre (650 m²)					
Estimated Infrastructure Improvement value = R 18,200,000.00					
Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area	Estimated Infrastructure Improvement value applicable per discipline	Primary Fee offered (Rands)	% Service Fee offered per discipline	Value of calculated % fee offered (based on the estimated infrastructure value per discipline)	Combined Total Primary Fee & % Fee Value (Fee shall cover cost of the professionals employed, overheads, mark-up and profit)
FIDPM Design Documentation Stage 4					
Consortium Lead Consultancy Services	R 18 200 000.00				
Architectural Services	R 11 776 470.59				
Quantity Surveying Services	R 18 200 000.00				
Civil Engineering Services	R 1 070 588.24				
Structural Engineering Services	R 2 141 176.47				
Electrical Engineering Services	R 2 141 176.47				
Mechanical Engineering Services	R 1 070 588.24				
SUB TOTAL					

FIDPM Works Stage 5					
Consortium Lead Consultancy Services	R 18 200 000.00				
Architectural Services	R 11 776 470.59				
Quantity Surveying Services	R 18 200 000.00				
Civil Engineering Services	R 1 070 588.24				
Structural Engineering Services	R 2 141 176.47				
Electrical Engineering Services	R 2 141 176.47				
Mechanical Engineering Services	R 1 070 588.24				
Principal Agent Services	R 18 200 000.00				
SUB TOTAL					

FIDPM Handover Stage 6					
Consortium Lead Consultancy Services	R 18 200 000.00				
Architectural Services	R 11 776 470.59				
Quantity Surveying Services	R 18 200 000.00				
Civil Engineering Services	R 1 070 588.24				
Structural Engineering Services	R 2 141 176.47				
Electrical Engineering Services	R 2 141 176.47				
Mechanical Engineering Services	R 1 070 588.24				
Principal Agent Services	R 18 200 000.00				
SUB TOTAL					

FIDPM Close - out Stage 7					
Consortium Lead Consultancy Services	R 18 200 000.00				
Architectural Services	R 11 776 470.59				
Quantity Surveying Services	R 18 200 000.00				
Civil Engineering Services	R 1 070 588.24				
Structural Engineering Services	R 2 141 176.47				
Electrical Engineering Services	R 2 141 176.47				
Mechanical Engineering Services	R 1 070 588.24				
Principal Agent Services	R 18 200 000.00				
SUB TOTAL					

**Part 2.2 – Fixed Primary Fee and Percentage Based Fees:
Infrastructure Scope Area 2 - Combined Total in Rands for All
Consortium Members listed above**

R

Fixed Primary Fee and Percentage Based Fees : Infrastructure Scope Area 3					
Alterations & Additions to existing buildings to accommodate theatres (400 m²)					
Estimated Infrastructure Improvement value = R 11,200,000.00					
Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area	Estimated Infrastructure Improvement value applicable per discipline	Primary Fee offered (Rands)	% Service Fee offered per discipline	Value of calculated % fee offered (based on the estimated infrastructure value per discipline)	Combined Total Primary Fee & % Fee Value (Fee shall cover cost of the professionals employed, overheads, mark-up and profit)
FIDPM Design Documentation Stage 4					
Consortium Lead Consultancy Services	R 11 200 000.00				
Architectural Services	R 7 247 058.82				
Quantity Surveying Services	R 11 200 000.00				
Civil Engineering Services	R 658 823.53				
Structural Engineering Services	R 1 317 647.06				
Electrical Engineering Services	R 1 317 647.06				
Mechanical Engineering Services	R 658 823.53				
SUB TOTAL					

FIDPM Works Stage 5					
Consortium Lead Consultancy Services	R 11 200 000.00				
Architectural Services	R 7 247 058.82				
Quantity Surveying Services	R 11 200 000.00				
Civil Engineering Services	R 658 823.53				
Structural Engineering Services	R 1 317 647.06				
Electrical Engineering Services	R 1 317 647.06				
Mechanical Engineering Services	R 658 823.53				
Principal Agent Services	R 11 200 000.00				
SUB TOTAL					

FIDPM Handover Stage 6					
Consortium Lead Consultancy Services	R 11 200 000.00				
Architectural Services	R 7 247 058.82				
Quantity Surveying Services	R 11 200 000.00				
Civil Engineering Services	R 658 823.53				
Structural Engineering Services	R 1 317 647.06				
Electrical Engineering Services	R 1 317 647.06				
Mechanical Engineering Services	R 658 823.53				
Principal Agent Services	R 11 200 000.00				
SUB TOTAL					

FIDPM Close - out Stage 7					
Consortium Lead Consultancy Services	R 11 200 000.00				
Architectural Services	R 7 247 058.82				
Quantity Surveying Services	R 11 200 000.00				
Civil Engineering Services	R 658 823.53				
Structural Engineering Services	R 1 317 647.06				
Electrical Engineering Services	R 1 317 647.06				
Mechanical Engineering Services	R 658 823.53				
Principal Agent Services	R 11 200 000.00				
SUB TOTAL					

**Part 2.3 – Fixed Primary Fee and Percentage Based Fees:
Infrastructure Scope Area 3 - Combined Total in Rands for All
Consortium Members listed above**

R

Fixed Primary Fee and Percentage Based Fees : Infrastructure Scope Area 4					
Infrastructure improvements, alterations and additions to existing buildings & external works to accommodate other Clinical & Support Services (3607.68 m²)					
Estimated Infrastructure Improvement value = R 12,987,648.00					
Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area	Estimated Infrastructure Improvement value applicable per discipline	Primary Fee offered (Rands)	% Service Fee offered per discipline	Value of calculated % fee offered (based on the estimated infrastructure value per discipline)	Combined Total Primary Fee & % Fee Value (Fee shall cover cost of the professionals employed, overheads, mark-up and profit)
FIDPM Design Documentation Stage 4					
Consortium Lead Consultancy Services	R 12 987 648.00				
Architectural Services	R 8 403 772.24				
Quantity Surveying Services	R 12 987 648.00				
Civil Engineering Services	R 763 979.29				
Structural Engineering Services	R 1 527 958.59				
Electrical Engineering Services	R 1 527 958.59				
Mechanical Engineering Services	R 763 979.29				
SUB TOTAL					

FIDPM Works Stage 5					
Consortium Lead Consultancy Services	R 12 987 648.00				
Architectural Services	R 8 403 772.24				
Quantity Surveying Services	R 12 987 648.00				
Civil Engineering Services	R 763 979.29				
Structural Engineering Services	R 1 527 958.59				
Electrical Engineering Services	R 1 527 958.59				
Mechanical Engineering Services	R 763 979.29				
Principal Agent Services	R 12 987 648.00				
SUB TOTAL					

FIDPM Handover Stage 6					
Consortium Lead Consultancy Services	R 12 987 648.00				
Architectural Services	R 8 403 772.24				
Quantity Surveying Services	R 12 987 648.00				
Civil Engineering Services	R 763 979.29				
Structural Engineering Services	R 1 527 958.59				
Electrical Engineering Services	R 1 527 958.59				
Mechanical Engineering Services	R 763 979.29				
Principal Agent Services	R 12 987 648.00				
SUB TOTAL					

FIDPM Close - out Stage 7					
Consortium Lead Consultancy Services	R 12 987 648.00				
Architectural Services	R 8 403 772.24				
Quantity Surveying Services	R 12 987 648.00				
Civil Engineering Services	R 763 979.29				
Structural Engineering Services	R 1 527 958.59				
Electrical Engineering Services	R 1 527 958.59				
Mechanical Engineering Services	R 763 979.29				
Principal Agent Services	R 12 987 648.00				
SUB TOTAL					

**Part 2.4 – Fixed Primary Fee and Percentage Based Fees:
Infrastructure Scope Area 4 - Combined Total in Rands for All
Consortium Members listed above**

R

Part 3 – Disbursements: Reimbursable Expenses:

Part 3.1 Reimbursable Expenses: Vehicle Travelling Costs in Rands

CONSORTIUM MEMBER No.1 – NOMINATED CONSORTIUM LEAD ENTITY					
Reimbursable Expenses : Vehicle Travelling Costs					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				46 (prescribed)	
Infrastructure Scope Area 2				46 (prescribed)	
Infrastructure Scope Area 3				44 (prescribed)	
Infrastructure Scope Area 4				56 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	
CONSORTIUM MEMBER No.1 – NOMINATED CONSORTIUM LEAD ENTITY ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands					R

CONSORTIUM MEMBER No.2 – ARCHITECTURAL SERVICES					
Reimbursable Expenses : Vehicle Travelling Costs					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at	No. of trips	Sub Total Value
Infrastructure Scope Area 1				46 (prescribed)	
Infrastructure Scope Area 2				46 (prescribed)	
Infrastructure Scope Area 3				44 (prescribed)	
Infrastructure Scope Area 4				56 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at	No. of trips	Sub Total Value
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at	No. of trips	Sub Total Value
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	
CONSORTIUM MEMBER No.2 – ARCHITECTURAL SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands					R

CONSORTIUM MEMBER No.2 – ARCHITECTURAL SERVICES					
Reimbursable Expenses : Vehicle Travelling Costs					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				46 (prescribed)	
Infrastructure Scope Area 2				46 (prescribed)	
Infrastructure Scope Area 3				44 (prescribed)	
Infrastructure Scope Area 4				56 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road,	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	
CONSORTIUM MEMBER No.2 – ARCHITECTURAL SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands					R

CONSORTIUM MEMBER No.3 – QUANTITY SURVEYING SERVICES					
Reimbursable Expenses : Vehicle Travelling Costs					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Total Cost
Infrastructure Scope Area 1				46 (prescribed)	
Infrastructure Scope Area 2				46 (prescribed)	
Infrastructure Scope Area 3				44 (prescribed)	
Infrastructure Scope Area 4				56 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Total Cost
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Total Cost
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	
CONSORTIUM MEMBER No.3 – QUANTITY SURVEYING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands					R

CONSORTIUM MEMBER No.4 – CIVIL ENGINEERING SERVICES					
Reimbursable Expenses : Vehicle Travelling Costs					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing)	No. of trips	Total Cost
Infrastructure Scope Area 1				46 (prescribed)	
Infrastructure Scope Area 2				46 (prescribed)	
Infrastructure Scope Area 3				44 (prescribed)	
Infrastructure Scope Area 4				56 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing)	No. of trips	Total Cost
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing)	No. of trips	Total Cost
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	
CONSORTIUM MEMBER No.4 – CIVIL ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands					R

CONSORTIUM MEMBER No.5 – STRUCTURAL ENGINEERING SERVICES					
Reimbursable Expenses : Vehicle Travelling Costs					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				46 (prescribed)	
Infrastructure Scope Area 2				46 (prescribed)	
Infrastructure Scope Area 3				44 (prescribed)	
Infrastructure Scope Area 4				56 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing	No. of trips	Sub Total Value
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing	No. of trips	Sub Total Value
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	
CONSORTIUM MEMBER No.5 – STRUCTURAL ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands					R

CONSORTIUM MEMBER No.6 – ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES					
Reimbursable Expenses : Vehicle Travelling Costs					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				46 (prescribed)	
Infrastructure Scope Area 2				46 (prescribed)	
Infrastructure Scope Area 3				44 (prescribed)	
Infrastructure Scope Area 4				56 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	
CONSORTIUM MEMBER No.6 – ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands					R

CONSORTIUM MEMBER No.7 – MECHANICAL ENGINEERING SERVICES					
Reimbursable Expenses : Vehicle Travelling Costs					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				46 (prescribed)	
Infrastructure Scope Area 2				46 (prescribed)	
Infrastructure Scope Area 3				44 (prescribed)	
Infrastructure Scope Area 4				56 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	
CONSORTIUM MEMBER No.7 – MECHANICAL ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands					R

CONSORTIUM MEMBER No.8 – PRINCIPAL AGENT SERVICES					
Reimbursable Expenses : Vehicle Travelling Costs					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				30 (prescribed)	
Infrastructure Scope Area 2				30 (prescribed)	
Infrastructure Scope Area 3				28 (prescribed)	
Infrastructure Scope Area 4				40 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	
CONSORTIUM MEMBER No.8 – PRINCIPAL AGENT SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands					R

Reimbursable Expenses : Vehicle Travelling Costs					
CONSORTIUM MEMBER No.9 – CONSTRUCTION HEALTH & SAFETY AGENT SERVICES					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of	No. of trips	Total Cost
Infrastructure Scope Area 1				30 (prescribed)	
Infrastructure Scope Area 2				30 (prescribed)	
Infrastructure Scope Area 3				28 (prescribed)	
Infrastructure Scope Area 4				40 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of	No. of trips	Total Cost
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Total Cost
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	

CONSORTIUM MEMBER No.10 – PROFESSIONAL CONSTRUCTION PROJECT MANAGEMENT SERVICES – EXTERNAL STAKEHOLDER ENGAGEMENT AND SECONDARY SOCIAL DELIVERABLES					
Reimbursable Expenses : Vehicle Travelling Costs					
Scope Areas	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				46 (prescribed)	
Infrastructure Scope Area 2				46 (prescribed)	
Infrastructure Scope Area 3				44 (prescribed)	
Infrastructure Scope Area 4				56 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				2 (prescribed)	
Infrastructure Scope Area 2				2 (prescribed)	
Infrastructure Scope Area 3				2 (prescribed)	
Infrastructure Scope Area 4				2 (prescribed)	
Scope Areas	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Maximum Vehicle Engine Size used by PSP	Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid)	No. of trips	Sub Total Value
Infrastructure Scope Area 1				3 (prescribed)	
Infrastructure Scope Area 2				3 (prescribed)	
Infrastructure Scope Area 3				3 (prescribed)	
Infrastructure Scope Area 4				3 (prescribed)	
CONSORTIUM MEMBER No.10 – PROFESSIONAL CONSTRUCTION PROJECT MANAGEMENT SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands					R

**Part 3.1 – Reimbursable Expenses: Vehicle Travelling Costs:
Combined Total in Rands for All Consortium Members listed
above**

R

Part 3.2 Reimbursable Expenses: Time Travelling Costs in Rands

CONSORTIUM MEMBER No.1 – NOMINATED CONSORTIUM LEAD ENTITY							
Reimbursable Expenses : Time Travelling Costs							
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Architect (Lead Consultant)	1				46 (prescribed)	
Infrastructure Scope Area 2	Architect (Lead Consultant)	1				46 (prescribed)	
Infrastructure Scope Area 3	Architect (Lead Consultant)	1				44 (prescribed)	
Infrastructure Scope Area 4	Architect (Lead Consultant)	1				56 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Architect (Lead Consultant)	1				2 (prescribed)	
Infrastructure Scope Area 2	Architect (Lead Consultant)	1				2 (prescribed)	
Infrastructure Scope Area 3	Architect (Lead Consultant)	1				2 (prescribed)	
Infrastructure Scope Area 4	Architect (Lead Consultant)	1				2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Architect (Lead Consultant)	1				2 (prescribed)	
Infrastructure Scope Area 2	Architect (Lead Consultant)	1				2 (prescribed)	
Infrastructure Scope Area 3	Architect (Lead Consultant)	1				2 (prescribed)	
Infrastructure Scope Area 4	Architect (Lead Consultant)	1				2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices , Bhisho and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Architect (Lead Consultant)	1				3 (prescribed)	
Infrastructure Scope Area 2	Architect (Lead Consultant)	1				3 (prescribed)	
Infrastructure Scope Area 3	Architect (Lead Consultant)	1				3 (prescribed)	
Infrastructure Scope Area 4	Architect (Lead Consultant)	1				3 (prescribed)	
CONSORTIUM MEMBER No.1 – NOMINATED CONSORTIUM LEAD ENTITY ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands							R

CONSORTIUM MEMBER No.2 – ARCHITECTURAL SERVICES							
Reimbursable Expenses : Time Travelling Costs							
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Total Cost
Infrastructure Scope Area 1	Architect					46 (prescribed)	
	Senior Architectural Technologist						
	Architectural Technologist						
	Candidate Architect						
	Candidate Senior Architectural						
	Candidate Architectural						
Infrastructure Scope Area 2	Architect					46 (prescribed)	
	Senior Architectural Technologist						
	Architectural Technologist						
	Candidate Architect						
	Candidate Senior Architectural						
	Candidate Architectural						
Infrastructure Scope Area 3	Architect					46 (prescribed)	
	Senior Architectural Technologist						
	Architectural Technologist						
	Candidate Architect						
	Candidate Senior Architectural						
	Candidate Architectural						

Reimbursable Expenses : Time Travelling Costs							
Infrastructure Scope Area 4	Architect					56 (prescribed)	
	Senior Architectural Technologist						
	Architectural Technologist						
	Candidate Architect						
	Candidate Senior Architectural						
	Candidate Architectural						
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Architect					2 (prescribed)	
Infrastructure Scope Area 2	Architect					2 (prescribed)	
Infrastructure Scope Area 3	Architect					2 (prescribed)	
Infrastructure Scope Area 4	Architect					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Architect					2 (prescribed)	
Infrastructure Scope Area 2	Architect					2 (prescribed)	
Infrastructure Scope Area 3	Architect					2 (prescribed)	
Infrastructure Scope Area 4	Architect					2 (prescribed)	

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices , Bhisho and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Architect					3 (prescribed)	
Infrastructure Scope Area 2	Architect					3 (prescribed)	
Infrastructure Scope Area 3	Architect					3 (prescribed)	
Infrastructure Scope Area 4	Architect					3 (prescribed)	
CONSORTIUM MEMBER No.2 – ARCHITECTURAL SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands							R

CONSORTIUM MEMBER No.3 – QUANTITY SURVEYING SERVICES							
Reimbursable Expenses : Time Travelling Costs							
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Quantity Surveyor					46 (prescribed)	
	Candidate Quantity Surveyor						
Infrastructure Scope Area 2	Professional Quantity Surveyor					46 (prescribed)	
	Candidate Quantity Surveyor						
Infrastructure Scope Area 3	Professional Quantity Surveyor					46 (prescribed)	
	Candidate Quantity Surveyor						
Infrastructure Scope Area 4	Professional Quantity Surveyor					56 (prescribed)	
	Candidate Quantity Surveyor						

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Quantity Surveyor					2 (prescribed)	
Infrastructure Scope Area 2	Professional Quantity Surveyor					2 (prescribed)	
Infrastructure Scope Area 3	Professional Quantity Surveyor					2 (prescribed)	
Infrastructure Scope Area 4	Professional Quantity Surveyor					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Quantity Surveyor					2 (prescribed)	
Infrastructure Scope Area 2	Professional Quantity Surveyor					2 (prescribed)	
Infrastructure Scope Area 3	Professional Quantity Surveyor					2 (prescribed)	
Infrastructure Scope Area 4	Professional Quantity Surveyor					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices , Bhisho and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Quantity Surveyor					3 (prescribed)	
Infrastructure Scope Area 2	Professional Quantity Surveyor					3 (prescribed)	
Infrastructure Scope Area 3	Professional Quantity Surveyor					3 (prescribed)	
Infrastructure Scope Area 4	Professional Quantity Surveyor					3 (prescribed)	
CONSORTIUM MEMBER No.3 – QUANTITY SURVEYING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands							R

CONSORTIUM MEMBER No.4 – CIVIL ENGINEERING SERVICES							
Reimbursable Expenses : Time Travelling Costs							
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						
Infrastructure Scope Area 2	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						

Infrastructure Scope Area 3	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						
Infrastructure Scope Area 4	Professional Engineer					56 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					2 (prescribed)	

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Regional Offices, Albany Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices, Bhisho and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					3 (prescribed)	
CONSORTIUM MEMBER No.4 – CIVIL ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands							R

CONSORTIUM MEMBER No.5 – STRUCTURAL ENGINEERING SERVICES							
Reimbursable Expenses : Time Travelling Costs							
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						
Infrastructure Scope Area 2	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 3	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						
Infrastructure Scope Area 4	Professional Engineer					56 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices , Bhisho and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					3 (prescribed)	
CONSORTIUM MEMBER No.5 – STRUCTURAL ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands							R

CONSORTIUM MEMBER No.6 – ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES							
Reimbursable Expenses : Time Travelling Costs							
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						
Infrastructure Scope Area 2	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 3	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						
Infrastructure Scope Area 4	Professional Engineer					56 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices , Bhisho and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					3 (prescribed)	
CONSORTIUM MEMBER No.6 – ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands							R

CONSORTIUM MEMBER No.7 – MECHANICAL ENGINEERING SERVICES							
Reimbursable Expenses : Time Travelling Costs							
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						
Infrastructure Scope Area 2	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 3	Professional Engineer					46 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						
Infrastructure Scope Area 4	Professional Engineer					56 (prescribed)	
	Professional Engineering Technologist						
	Professional Certificated Engineer						
	Professional Engineering Technician.						
	Candidate Engineer						
	Candidate Engineering Technologist						
	Candidate Certificated Engineer						
	Candidate Engineering Technician						

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					2 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices , Bhisho and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 2	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 3	Professional Engineer					3 (prescribed)	
Infrastructure Scope Area 4	Professional Engineer					3 (prescribed)	
CONSORTIUM MEMBER No.7 – MECHANICAL ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands							R

CONSORTIUM MEMBER No.8 – PRINCIPAL AGENT SERVICES FOR ADMINISTRATION OF THE JBCC AGREEMENT							
Reimbursable Expenses : Time Travelling Costs							
Scope Areas	Category of Registered Professional (Architect or Quantity Sureveyor)	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1		1				30 (prescribed)	
Infrastructure Scope Area 2		1				30 (prescribed)	
Infrastructure Scope Area 3		1				28 (prescribed)	
Infrastructure Scope Area 4		1				40 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1		1				2 (prescribed)	
Infrastructure Scope Area 2		1				2 (prescribed)	
Infrastructure Scope Area 3		1				2 (prescribed)	
Infrastructure Scope Area 4		1				2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1		1				2 (prescribed)	
Infrastructure Scope Area 2		1				2 (prescribed)	
Infrastructure Scope Area 3		1				2 (prescribed)	
Infrastructure Scope Area 4		1				2 (prescribed)	

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices , Bhisho and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1		1				30 (prescribed)	
Infrastructure Scope Area 2		1				30 (prescribed)	
Infrastructure Scope Area 3		1				28 (prescribed)	
Infrastructure Scope Area 4		1				40 (prescribed)	
CONSORTIUM MEMBER No.8 – PRINCIPAL AGENT SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands							R

CONSORTIUM MEMBER No.9 – CONSTRUCTION HEALTH & SAFETY AGENT SERVICES							
Reimbursable Expenses : Time Travelling Costs							
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Construction Health & Safety Agent (PrCHSA)					30 (prescribed)	
	Candidate Professional Construction Health & Safety Agent						
Infrastructure Scope Area 2	Professional Construction Health & Safety Agent (PrCHSA)					30 (prescribed)	
	Candidate Professional Construction Health & Safety Agent						
Infrastructure Scope Area 3	Professional Construction Health & Safety Agent (PrCHSA)					28 (prescribed)	
	Candidate Professional Construction Health & Safety Agent						
Infrastructure Scope Area 4	Professional Construction Health & Safety Agent (PrCHSA)					40 (prescribed)	
	Candidate Professional Construction Health & Safety Agent						

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Construction Health & Safety Agent (PrCHSA)					2 (prescribed)	
Infrastructure Scope Area 2	Professional Construction Health & Safety Agent (PrCHSA)					2 (prescribed)	
Infrastructure Scope Area 3	Professional Construction Health & Safety Agent (PrCHSA)					2 (prescribed)	
Infrastructure Scope Area 4	Professional Construction Health & Safety Agent (PrCHSA)					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Construction Health & Safety Agent (PrCHSA)					2 (prescribed)	
Infrastructure Scope Area 2	Professional Construction Health & Safety Agent (PrCHSA)					2 (prescribed)	
Infrastructure Scope Area 3	Professional Construction Health & Safety Agent (PrCHSA)					2 (prescribed)	
Infrastructure Scope Area 4	Professional Construction Health & Safety Agent (PrCHSA)					2 (prescribed)	

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices , Bhisho and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Construction Health & Safety Agent (PrCHSA)					3 (prescribed)	
Infrastructure Scope Area 2	Professional Construction Health & Safety Agent (PrCHSA)					3 (prescribed)	
Infrastructure Scope Area 3	Professional Construction Health & Safety Agent (PrCHSA)					3 (prescribed)	
Infrastructure Scope Area 4	Professional Construction Health & Safety Agent (PrCHSA)					3 (prescribed)	
CONSORTIUM MEMBER No.9 – CONSTRUCTION HEALTH & SAFETY AGENT SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands							R

CONSORTIUM MEMBER No.10 – PROFESSIONAL CONSTRUCTION PROJECT MANAGEMENT SERVICES – EXTERNAL STAKEHOLDER ENGAGEMENT AND SECONDARY SOCIAL DELIVERABLES

Reimbursable Expenses : Time Travelling Costs

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from PSP Office location (As per SBD1) to Empilweni Hospital and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Construction Project Manager					30 (prescribed)	
	Candidate Professional Construction Project Manager						
Infrastructure Scope Area 2	Professional Construction Project Manager					30 (prescribed)	
	Candidate Professional Construction Project Manager						
Infrastructure Scope Area 3	Professional Construction Project Manager					28 (prescribed)	
	Candidate Professional Construction Project Manager						
Infrastructure Scope Area 4	Professional Construction Project Manager					40 (prescribed)	
	Candidate Professional Construction Project Manager						
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Construction Project Manager					2 (prescribed)	
Infrastructure Scope Area 2	Professional Construction Project Manager					2 (prescribed)	
Infrastructure Scope Area 3	Professional Construction Project Manager					2 (prescribed)	
Infrastructure Scope Area 4	Professional Construction Project Manager					2 (prescribed)	

Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Construction Project Manager					2 (prescribed)	
Infrastructure Scope Area 2	Professional Construction Project Manager					2 (prescribed)	
Infrastructure Scope Area 3	Professional Construction Project Manager					2 (prescribed)	
Infrastructure Scope Area 4	Professional Construction Project Manager					2 (prescribed)	
Scope Areas	Category of Registered Professional	No. of PSP's	Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices , Bhisho and back	Travel Time No. of Hours (return trip)	Charge Rate per Hour offered	No. of trips	Sub Total Value
Infrastructure Scope Area 1	Professional Construction Project Manager					3 (prescribed)	
Infrastructure Scope Area 2	Professional Construction Project Manager					3 (prescribed)	
Infrastructure Scope Area 3	Professional Construction Project Manager					3 (prescribed)	
Infrastructure Scope Area 4	Professional Construction Project Manager					3 (prescribed)	
CONSORTIUM MEMBER No.10 – PROFESSIONAL CONSTRUCTION PROJECT MANAGEMENT SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands							R

Part 3.2 – Reimbursable Expenses: Time Travelling Costs:
Combined Total in Rands for All Consortium Members listed above

R

Part 4 – Provisional Sums:

Part 4 – Provisional Sums:		Value
Item 4.1	Geotechnical Investigations including test pits and laboratory tests;	R 120 000.00
Item 4.2	Topographical Technical Survey;	R 40 000.00
Item 4.3	Traffic Impact Assessment;	R 100 000.00
Item 4.4	Investigations and Lab tests for traces of Asbestos;	R 40 000.00
Item 4.5	Typing, duplicating Costs;	R 50 000.00
Combined Total: All Provisional Sums		R 350 000.00

Part 4 – Provisional Sums: Combined Total in Rands

R 350 000.00

Pricing Schedule Executive Summary		
Part 1 - Time Based Fees - Accumulative Combined Total in Rands for All Consortium Members listed above	R	
Part 2.1 – Fixed Primary Fee and Percentage Based Fees: Infrastructure Scope Area 1 - Combined Total in Rands for All Consortium Members listed	R	
Part 2.2 – Fixed Primary Fee and Percentage Based Fees: Infrastructure Scope Area 2 - Combined Total in Rands for All Consortium Members listed	R	
Part 2.3 – Fixed Primary Fee and Percentage Based Fees: Infrastructure Scope Area 3 - Combined Total in Rands for All Consortium Members listed	R	
Part 2.4 – Fixed Primary Fee and Percentage Based Fees: Infrastructure Scope Area 4 - Combined Total in Rands for All Consortium Members listed	R	
Part 3.1 – Reimbursable Expenses: Vehicle Travelling Costs: Combined Total in Rands for All Consortium Members listed	R	
Part 3.2 – Reimbursable Expenses: Time Travelling Costs: Combined Total in Rands for All Consortium Members listed	R	
Part 4 – Provisional Sums: Combined Total in Rands	R	350 000.00
Combined Total of All Parts above (Excl. VAT)	R	
Add (VAT @ 15%)	R	
Combined Total of All Parts above (Incl. VAT) for the rendering of Multi-Disciplinary Built Environment Professional Services in Consortium, carried to Form of Offer and Acceptance	R	

SCHEDULE C - SBD 4 - Declaration of Interest

SBD 4

DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state¹, or persons having a kinship with persons employed by the state, including a blood relationship, may make an offer or offers in terms of this invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written price quotation). In view of possible allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons employed by the state, or to persons connected with or related to them, it is required that the bidder or his/her authorised representative declare his/her position in relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or
- the legal person on whose behalf the bidding document is signed, has a relationship with persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or where it is known that such a relationship exists between the person or persons for or on whose behalf the declarant acts and persons who are involved with the evaluation and or adjudication of the bid.

2. In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

2.1 Full Name of bidder or his or her representative:

2.2 Identity Number:

2.3 Position occupied in the Company (director, trustee, shareholder², member):

2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust:

2.5 Tax Reference Number:

2.6 VAT Registration Number:

- 2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax reference numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3 below.

¹"State" means -

- (a) any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999);
- (b) any municipality or municipal entity;
- (c) provincial legislature;
- (d) national Assembly or the national Council of provinces; or
- (e) Parliament.

²"Shareholder" means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over the enterprise.