
| | |
|--|--|
| | (b) the aggregate liability of the supplier to the purchaser, whether under the contract, in tort or otherwise, shall not exceed the total contract price, provided that this limitation shall not apply to the cost of repairing or replacing defective equipment. |
| 29. Governing language | 29.1 The contract shall be written in English. All correspondence and other documents pertaining to the contract that is exchanged by the parties shall also be written in English. |
| 30. Applicable law | 30.1 The contract shall be interpreted in accordance with South African laws, unless otherwise specified in SCC. |
| 31. Notices | <p>31.1 Every written acceptance of a bid shall be posted to the supplier concerned by registered or certified mail and any other notice to him shall be posted by ordinary mail to the address furnished in his bid or to the address notified later by him in writing and such posting shall be deemed to be proper service of such notice</p> <p>31.2 The time mentioned in the contract documents for performing any act after such aforesaid notice has been given, shall be reckoned from the date of posting of such notice.</p> |
| 32. Taxes and duties | <p>32.1 A foreign supplier shall be entirely responsible for all taxes, stamp duties, license fees, and other such levies imposed outside the purchaser's country.</p> <p>32.2 A local supplier shall be entirely responsible for all taxes, duties, license fees, etc., incurred until delivery of the contracted goods to the purchaser.</p> <p>32.3 No contract shall be concluded with any bidder whose tax matters are not in order. Prior to the award of a bid the Department must be in possession of a tax clearance certificate, submitted by the bidder. This certificate must be an original issued by the South African Revenue Services.</p> |
| 33. National Industrial Participation (NIP) Programme | 33.1 The NIP Programme administered by the Department of Trade and Industry shall be applicable to all contracts that are subject to the NIP obligation. |
| 34. Prohibition of Restrictive practices | <p>34.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, an agreement between, or concerted practice by, firms, or a decision by an association of firms, is prohibited if it is between parties in a horizontal relationship and if a bidder (s) is / are or a contractor(s) was / were involved in collusive bidding (or bid rigging).</p> <p>34.2 If a bidder(s) or contractor(s), based on reasonable grounds or evidence obtained by the purchaser, has / have engaged in the restrictive practice referred to above, the purchaser may refer the matter to the Competition Commission for investigation and possible imposition of administrative penalties as contemplated in the Competition Act No. 89 of 1998.</p> |

- 34.3 If a bidder(s) or contractor(s), has / have been found guilty by the Competition Commission of the restrictive practice referred to above, the purchaser may, in addition and without prejudice to any other remedy provided for, invalidate the bid(s) for such item(s) offered, and / or terminate the contract in whole or part, and / or restrict the bidder(s) or contractor(s) from conducting business with the public sector for a period not exceeding ten (10) years and / or claim damages from the bidder(s) or contractor(s) concerned.

Js General Conditions of Contract (revised July 2010)

ANNEXURE C – (SCC) SPECIAL CONDITIONS OF CONTRACT

1. The Special Conditions of Contract (SCC) supplements the General Conditions of Contract. Whenever there is a conflict, the provisions in the SCC shall prevail.
2. The Bid Document including the Mandatory Returnable Schedules, Terms of Reference and Annexures forms the basis of the Special Conditions of Contract (SCC) and must be read together with the General Conditions of Contract.
3. The following Special Conditions of Contract (SCC) apply:
 - Clause 7. Performance Security
 - Clause 7.5 No performance security required on this Contract.
 - Clause 10. Delivery and documents
 - Clause 10.3 The content and format of reporting (documents and drawings) of the Condition and Feasibility Assessment Reports shall comply with the relevant GIAMA guidelines.
 - Clause 11. Insurance
 - Clause 11.2 The Service provider shall take out a minimum insurance policy for Professional Indemnity for Architectural, Quantity Surveying, Geotechnical investigation, Civil & structural engineering is R5million in respect of each claim, without limit to the number of claims.
 - Clause 11.3 The Service provider shall take out a minimum insurance policy for Professional Indemnity for Occupational Health and Safety Agents (Consultants), Social Facilitation, Electrical, Mechanical Engineering is R3million in respect of each claim.
 - Clause 11.4 Or twice your estimated fees, whichever is the highest, and shall
 - within 10 days of signature of this Contract, provide a certificate of such insurance from a registered Financial Service Provider.
 - Clause 11.5 In the case of a Consortium or Joint Venture, each member of the
 - Consortium or a Joint Venture shall have a separate minimum professional indemnity insurance cover in accordance with clauses 11.2 & 11.3 above.
 - Clause 11.6 The Service provider shall maintain the professional indemnity insurance policy for the duration of the Service provider's liability in terms of this Contract and shall from time to time at the Employer's request, provide a
 - certificate of insurance.
 - Clause 11.7 The service provider hereby cedes and assigns his/her right to claim, under its professional indemnity insurance policy to the Department of Health for the duration of the Service provider's liability. The cession of rights to the Department of Health does not preclude the service provider from claiming directly from its insurances.
 - Clause 11.8 The employer may, at any time during the project and after the consideration of the risk associated with the project, apply retention of 5% of each outstanding invoice.
 - Clause 16. Payment
 - Clause 16.1 The Employer may be liable for default interest rate at the repo rate plus 2% applicable from time to time should payment not be being made within thirty (30) days from the due date.

- Clause 16.2 The applicable rates for disbursements shall be in accordance with the Terms of Reference of the Bid Document and Pricing Schedules (SBD 3.3).
 - Clause 16.3 Where reimbursable items are not covered by Clause 16.2 above, or the Department of Public Works' Rate of Reimbursable Expense, the relevant applicable gazetted guideline on "expenses and cost" shall become applicable.
 - Clause 16.4 The Employer shall only be liable for the travel related disbursement claim from base town (As per information on SBD 1) to the project site and other locations as prescribed by the Employer.
 - Clause 16.5 The employer shall not be liable for additional fees occasioned by a service provider's negligent act or omission in the performance of the services.
 - Clause 16.6 The Service provider shall render monthly invoices to the Employer reflecting actual services rendered and deliverables completed in terms of this contract, coupled with any other original supporting documentation, as may be required by the employer.
 - Clause 16.7 Billing for services rendered during the construction stage shall be based on the value of work done by the contractor as opposed to the estimated fees.
 - Clause 16.8 Subject to clause 14.8, fees arising from the extension of construction period shall be negotiated and agreed upon by the parties in writing.
 - Clause 16.9 Employer shall be entitled to apply a set-off in circumstance where it has a legitimate and liquid claim against the Service provider from which a valid invoice has been received.
 - Clause 16.10 The Employer reserves the right to demand a valid Tax Clearance Certificate prior to making any payment to the Service Provider, should it become aware that the tax clearance certificate has expired.
 - Clause 16.11 The Service Provider shall submit the valid Tax Clearance Certificate within fifteen (15) working days or any extended period, from the date of expiry of the Tax Clearance Certificate.
- Clause 17 Prices
 - Clause 17.1 "Contract Sum" means the bid amount, inclusive of tax, as accepted by the Employer and stated in the Form of Offer and Acceptance that is not subject to adjustment. This amount is never varied or adjusted and stays fixed, to allow us to have some benchmark from where we can measure variance (difference between planned vs actual value).
 - Clause 17.2 "Contract Value" means a monetary value that initially is equal to the contract sum that is subject to adjustment. The word contract value represents the current/actual obligation the Employer has towards the Service Provider. This amount varies and is adjusted in respect of certain defined categories of circumstances.
 - Clause 17.4 Circumstances that would entitle a Service Provider to receive an adjustment of the contract value:

- Clause 17.4.1 Adjustments as a result of Contract Instructions issued by the Administrator of the contract for additional work.
 - Clause 17.4.2 Adjustment of provisional work. A Budgetary allowance, also referred to as a “Provisional sum” is defined as an allowance, estimated by the Employer and inserted in the Pricing Schedule (SBD 3.3) for specific elements of the services that is not yet defined in enough detail for bidders to price.
 - Clause 17.4.3 Where there is provisional work in the priced document, such value shall be omitted, and the actual value of work as executed shall be added to the contract value.
 - Clause 17.4.4 Adjustment of the % Based Fee Value because the Contract Value of the awarded Construction Contract is different from the estimated Construction value used for bidding purposes.
 - Clause 17.4.5 Adjustment for additional expenses or loss which is not the Service Provider’s fault or responsibility. It allows for compensation of expense or loss that was not provided for or required in terms of the contract sum.
- Clause 22. Penalties
 - Clause 22.2 If due to his/her negligence, or for reason within his/her control, the service provider does not perform the services within in the period of performance, the employer shall without prejudice to his/her other remedies under de contract or in law, be entitled to levy a penalty for everyday or part thereof, which shall elapse between the end of the period specified for performance, or an extended period of performance, and the actual date of completion. Minimum penalty prescribed at R1 500,00 per day or 1% of the total professional fees, whichever is the greater. Notwithstanding the prescribed minimum penalty, the Employer reserves the right to claim the actual cost incurred as a result of the breach, from the date of failure to rectify the default.
- Clause 23 Termination for default
 - Clause 23.8 Force Majeure default notice period is 14 days.
 - Clause 23.9 In the event that either party:
 - 23.9.1 commits an act of insolvency; or
 - 23.9.2 is placed under a provisional or final winding-up or judicial management order; or
 - 23.9.3 is placed under or applied for business rescue; or
 - 23.9.4 makes an assignment of more than 25% of either its right and/or its obligation for the benefit of the third arty without the written consent of either party; or
 - 23.9.5 the Service provider is not professionally registered or changes directorship during the project, resulting in the contravention of any professional statutory requirement; or
 - 23.9.6 fails to satisfy or take steps to have set aside any judgment taken against it within 14 (Fourteen) business days after such judgment has come to its notice.

- Clause 23.10 If the deliverable or part thereof or the report are not to the satisfaction of the Employer, the default notice period shall be 14 days.
- Clause 23.11 Upon termination of this contract pursuant to clauses 23.9 and 23.10, the employer shall remunerate the service provider in terms of the contract for services satisfactorily performed prior to the effective date of termination.
- Clause 23.12 If the Service Provider commits any breach of this Contract and fails to remedy such breach within 14 days ("Notice Period") of written notice requiring the breach to be remedied, then the Employer will be entitled, at its option – to:
 - 23.12.1 claim immediate specific performance of any of the Service Provider obligations under this Contract, with or without claiming damages, whether or not such obligation has fallen due for performance and to require the Service Provider to provide security to the satisfaction of the Employer for the Service Provider obligations; or
 - 23.12.2 to suspend further payments to the Service Provider; or
 - 23.12.3 in the event of emergency, to appoint temporary Service Provider(s) to rectify the breach, in which event the Service Provider shall be held liable for costs incurred in rectifying the breach; or.
 - 23.12.4 to cancel this Contract, with or without claiming damages, in which case written notice of the cancellation shall be given to the Service Provider, and the cancellation shall take effect on the giving of the notice.
- Clause 23.13 Neither Party shall be entitled to cancel this Contract unless the breach is a material breach. A breach will be deemed to be a material breach if –
 - 23.13.1 it is capable of being remedied, but is not so remedied within the Notice Period; or
 - 23.13.2 it is incapable of being remedied and payment in money will compensate for such breach, but such payment is not made within the Notice Period.
- Clause 23.14 Should Employer give notice of termination of this Contract in terms of this Clause 23 then, notwithstanding any dispute about the validity or efficacy of such notice, the Service provider shall immediately cease any work.
- Clause 27. Settlement of Disputes
 - Clause 27.6 Without detracting from a party's right to institute action or motion proceedings in the High Court or any court of competent jurisdiction in respect of any dispute that may arise out of or in connection with this contract, the parties may, by mutual consent, follow the Mediation and/or Arbitration procedure as set out in clause 12.4 and 12.5 below.
 - Clause 27.7 Notwithstanding any provisions of this contract, any party may approach any court of competent jurisdiction, on an urgent basis, without first exhausting the Mediation and/or Arbitration procedure referred to in this contract.
 - Clause 27.8 Negotiation

- 27.8.1 Should any dispute, disagreement claim arises between the parties (“the dispute”) concerning this contract, the parties shall try to resolve the dispute by negotiation. This entails that one party invites the other party in writing to meet and attempt to resolve the dispute within 5 (Five) days from the date of the written invitation.
- 27.8.2 The Parties undertake to extensively consult with each other in the event of a dispute and to use their best endeavours to resolve such dispute amongst themselves without recourse to litigation.
- Clause 27.9 Mediation
 - 27.9.1 In the event of any dispute arising between the parties, either party may declare a dispute by notice to the other party.
 - 27.9.2 Prior to litigation in terms of clause 27.9.1 above or submission of dispute to arbitration in accordance with clause 27.9.5 below, the matter may first be referred for mediation before the mediator appointed by contract between the parties to the dispute and failing an contract within 10 (ten) business days of the demand for mediation, then any party to the dispute shall be entitled to forthwith call upon a duly authorised representative of the relevant professional statutory body to nominate the mediator.
 - 27.9.3 The mediator shall have absolute discretion in the way the mediation proceedings shall be conducted.
 - 27.9.4 The mediator shall deliver a copy of his/her reasoned opinion to each party within twenty-one (21) days of his/her appointment.
 - 27.9.5 The opinion so expressed by the mediator shall be final and binding on the parties, unless either party within twenty-one (21) days of the delivery of the opinion, notifies the other party of its unwillingness to accept the said opinion, in which event the dispute may be referred to arbitration or to any competent court with jurisdiction.
 - 27.9.6 The costs of mediation shall be determined by the mediator and shall be borne equally by the parties and shall be due and payable to the mediator on presentation to them of his/her written account.
- Clause 27.10 Arbitration
 - 27.10.1 In the event of the parties, or any of them, failing to accept the ruling of the mediator and subject to clause 27.7 above, the matter in dispute may be referred to arbitration, by written agreement between the parties. The arbitrator shall at the written request of either party be appointed by the secretary of the Arbitration Foundation of Southern Africa (“AFSA”). The arbitration shall be conducted in accordance with the AFSA Commercial Rules, which arbitration shall be administered by AFSA.
 - 27.10.2 Should AFSA, as an institution, not be operating at that time or not be accepting requests for arbitration for any reason, then the arbitration shall be conducted in accordance with the AFSA rules for commercial arbitration (as last applied by AFSA) before an arbitrator appointed by contract between the parties to the dispute or failing contract within 10 (ten) business days of the demand for arbitration, then any party to the dispute shall be entitled to forthwith call upon

the chairperson of the Johannesburg Bar Council to nominate the arbitrator, provided that the person so nominated shall be an advocate of not less than 10 (ten) years standing as such. The person so nominated shall be the duly appointed arbitrator in respect of the dispute. In the event of the attorneys of the parties to the dispute failing to agree on any matter relating to the administration of the arbitration, such matter shall be referred to and decided by the arbitrator whose decision shall be final and binding on the parties to the dispute.

- 27.10.3 Any party to the arbitration may appeal the decision of the arbitrator or arbitrators in terms of the AFSA rules for commercial arbitration.
- 27.10.4 Nothing herein contained shall be deemed to prevent or prohibit a party to the arbitration from applying to the appropriate court for urgent relief.
- 27.10.5 Any arbitration in terms of this clause 12.5 (including any appeal proceedings) shall be conducted in camera and the Parties shall treat as confidential details of the dispute submitted to arbitration, the conduct of the arbitration proceedings and the outcome of the arbitration.
- 27.10.6 This clause 27 will continue to be binding on the Parties notwithstanding any termination or cancellation of the Contract.
- 27.10.7 The Parties agree that the written demand by a party to the dispute in terms of clause 27.10.1 that the dispute or difference be submitted to arbitration is to be deemed to be a legal process for the purpose of interrupting extinctive prescription in terms of the Prescription Act, 1969.
- 27.10.8 The costs of arbitration shall be determined by the arbitrator or AFSA and shall be borne equally by the parties and shall be due and payable to the arbitrator on presentation to them of his/her written account.
- 27.10.9 Should any one party fail to pay its share of any administration fee or cost when requested by the AFSA Secretariat, that party shall automatically be excluded to participate in the arbitration process so long as that party is in default of payment. Where one party is excluded by reason of default, the Secretariat will revise the fees payable by the remaining party to cover all costs and expenses, subject to the right of the paying party to recover, if so ordered by the arbitrator, from the non-paying party.
- 27.10.10 Under no circumstances should the matter proceed to arbitration without a written notice to the other party, irrespective of the fact that the party is legally represented. The notice referred to herein shall be transmitted fifteen (15) days prior to the date of the hearing.

- Clause 35. Reporting Requirements and Approval Procedure
 - Clause 35. 1 During the Feasibility Stages FIDPM Stages 2 & 3, the Service Provider shall report weekly to the Employer via the MS Teams Virtual

- Platform and or physically face to face on an agreed day and time and submit weekly progress reports on services rendered by all 10 Consortium Members.
- Clause 35.2 During the FIDPM Stages 4, the Service Provider shall report 2 - weekly to the Employer via the MS Teams virtual Platform and or face to face physical meeting on an agreed day and time and submit weekly progress reports on services rendered by all 10 Consortium Members.
 - Clause 35.3 The Service Provider shall submit monthly progress reports, cost reports, cashflows and labour reports on the agreed date over and above site and technical meeting minutes required by the JBCC.
 - Clause 35.4 Notwithstanding any other requirements, the Service Provider shall submit a monthly report covering progress (programme, delays, scope change, critical path, etc.), costs (expenditure, cashflow, variation orders, etc.), milestones, socio economic achievements (number of jobs created, use of SMMEs, interns, etc.), challenges and achievements.
- Clause 36 Use of reasonable skill and care
 - Clause 36.1 It will be expected of the Service Provider to apply reasonable skills and due diligence in the execution of the duties stipulated.
 - Clause 36.2 Although the Service Provider's documents and recommendations may be scrutinised by the Employer, this shall in no way relieve him of his/her professional responsibility for the proper and prompt execution of his/her duties. During assessment of any existing facilities, which may have a direct bearing on the assignment, the Service Provider shall determine deficiencies in terms of the Occupational Health and Safety Act, 1993 (Act 85 of 1993), the SANS 10400, etc. and recommend measures to rectify them.
 - Clause 37 Ownership of Documents and Copyright
 - Clause 37.1 In the event that, and as soon as, any Intellectual Property rights, particularly, but without limitation, copyright, come into existence in respect of documents on which the Services Provider works, this clause serves as an automatic assignment of all rights to any Intellectual Property in all works created during the course of the Services Provider's appointment in terms of this Contract to the Employer.
 - Clause 37.2 The above assignment shall be of all Intellectual Property rights, including, but without limitation, copyright, which came into existence along with all accrued rights therein, including the right to sue for infringement, which may have taken place prior to the date of recording any such assignments. The rights in or to the Intellectual Property, as well as all the rights to any Intellectual Property in all works created during the Service provider's appointment in terms of this Contract will vest in the Employer.
 - Clause 37.3 The Service Provider shall, if and when so required by the Employer, and at the expense of the Employer, apply or join in applying for the registration of appropriate protection in respect of the Intellectual Property on behalf of the Employer and will, at the expense of the Employer, execute all documents and do all things necessary for vesting the protection

and all right, title and interest in respect of the Intellectual Property in the Employer or in any person which the Employer may specify.

- Clause 38 Administration of the Contract
 - Clause 37.1 The Employer shall appoint an Administrator of the Contract who shall be a built environment registered professional from within the Health Department's Infrastructure Unit.
 - The Administrator of the Contract shall be carrying out the obligations assigned to him or her in terms of the Contract with due diligence and care.
- Clause 39 Duration of the Contract & extensions
 - Clause 39.1 The Professional Service Providers will be appointed for the duration of the 4 Infrastructure Scope area projects, which incorporates any necessary project related extensions.
 - Once appointed, Service Providers will be expected to commence the work at possibly very short notices. This is due to the urgent nature of the projects. Failure to adhere to this may result in the service provider being removed from the project.
 - Extension of the Contract period, by way of a contract instruction from the Administrator of the Contract does not constitute an amendment of the Contract as the professional services are required until the objective of the Infrastructure Improvements on the 4 Scope Areas have been achieved.

ANNEXURE D – CONTRACT DATA

Part 1: Contract Data provided by the Employer

The Contract Data provided by the Employer is contained in the following Annexures and Schedules listed in the bid document and attached hereto:

- General Conditions of Contract (GCC) - Annexure B.
- Special Conditions of Contract (SCC) – Annexure C
- Form of offer and Acceptance – Schedule O

Part 2: Contract Data provided by the Service Provider

The Contract Data provided by the Service Provider is contained in the following Mandatory returnable schedules listed in the bid document and attached hereto:

- SBD 1 – Service Provider Information - Schedule A
- SBD 3.3 - Pricing Schedule – Schedule B
- Signed Consortium Agreement – Schedule G
- Proof of Professional Indemnity Insurance Documents – Schedule K
- Proof of Professional Registration of all Professional and Candidate Professional Resources offered to render services and incur disbursements as per the SBD 1 and SBD 3.3 Pricing Schedule. – Schedule M
- Form of offer and Acceptance – Schedule O

SCHEDULE A – SBD 1 – Invitation to Bid

SCHEDULE B - SBD 3.3 - Pricing Schedule

Pricing Instruction to Bidders: All Parts, Items and sub-items listed in the Pricing Schedule SBD 3.3 must be completed in full. In the event where the bidder elects not to offer a resource, rate fee or disbursements, the items or sub-items shall not be left blank but populated to indicate the value of NIL (0).

Part 1 - Time Based Fees *

* Time-based Rates offered for these FIDPM Stages shall also apply for any additional services (other than the Fixed & Percentage based services) required by the Client during FIDPM Stages 4-7.

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Consortium Member No. 1 | | | | | |
| Consortium Lead Consultancy Services | | | | | |
| Time based Fees | | | | | |
| Infrastructure Scope Areas 1, 2 & 3 | | | | | |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Consortium Lead Consultancy Services | Architect | | 60 | | |
| Sub Total | | | 60 | | |
| | | | No. of Hours prescribed for this discipline | | |
| FIDPM Design Development Stage 3 (Duration - 8 weeks) | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Consortium Lead Consultancy Services | Architect | | 80 | | |
| Sub Total | | | 80 | | |
| | | | No. of Hours prescribed for this discipline | | |

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Consortium Member No. 2 | | | | | |
| Architectural Services | | | | | |
| Time based Fees | | | | | |
| Infrastructure Scope Areas 1, 2 & 3 | | | | | |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Architectural Services | Architect | | | | |
| | Senior Architectural Technologist | | | | |
| | Architectural Technologist | | | | |
| | Candidate Architect | | | | |
| | Candidate Senior Architectural Technologist | | | | |
| | Candidate Architectural Technologist | | | | |
| Sub Total | | | 720 | | |

No. of Hours prescribed for this discipline

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| FIDPM Design Development Stage 3 (Duration - 8 weeks) | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Architectural Services | Architect | | | | |
| | Senior Architectural Technologist | | | | |
| | Architectural Technologist | | | | |
| | Candidate Architect | | | | |
| | Candidate Senior Architectural Technologist | | | | |
| | Candidate Architectural Technologist | | | | |
| Sub Total | | | 960 | | |

No. of Hours prescribed for this discipline

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Consortium Member No. 3 | | | | | |
| Quantity Surveying Services | | | | | |
| Time based Fees | | | | | |
| Infrastructure Scope Areas 1, 2 & 3 | | | | | |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Quantity Surveying Services | Professional Quantity Surveyor | | | | |
| | Candidate Quantity Surveyor | | | | |
| Sub Total | | | 120 | | |

No. of Hours prescribed for this discipline

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| FIDPM Design Development Stage 3 (Duration - 8 weeks) | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Quantity Surveying Services | Professional Quantity Surveyor | | | | |
| | Candidate Quantity Surveyor | | | | |
| Sub Total | | | 320 | | |

No. of Hours prescribed for this discipline

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Consortium Member No. 4 | | | | | |
| Civil Engineering Services | | | | | |
| Time based Fees | | | | | |
| Infrastructure Scope Areas 1, 2 & 3 | | | | | |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Civil Engineering Services | Professional Engineer | | | | |
| | Professional Engineering Technologist | | | | |
| | Professional Certificated Engineer | | | | |
| | Professional Engineering Technician. | | | | |
| | Candidate Engineer | | | | |
| | Candidate Engineering Technologist | | | | |
| | Candidate Certificated Engineer | | | | |
| | Candidate Engineering Technician | | | | |
| Sub Total | | | 180 | | |

No. of Hours prescribed for this discipline

| FIDPM Design Development Stage 3 (Duration - 8 weeks) | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Civil Engineering Services | Professional Engineer | | | | |
| | Professional Engineering Technologist | | | | |
| | Professional Certificated Engineer | | | | |
| | Professional Engineering Technician. | | | | |
| | Candidate Engineer | | | | |
| | Candidate Engineering Technologist | | | | |
| | Candidate Certificated Engineer | | | | |
| | Candidate Engineering Technician | | | | |
| Sub Total | | | 480 | | |
| | | | No. of Hours prescribed for this discipline | | |

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Consortium Member No. 5 | | | | | |
| Structural Engineering Services | | | | | |
| Time based Fees | | | | | |
| Infrastructure Scope Areas 1, 2 & 3 | | | | | |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Structural Engineering Services | Professional Engineer | | | | |
| | Professional Engineering Technologist | | | | |
| | Professional Certificated Engineer | | | | |
| | Professional Engineering Technician. | | | | |
| | Candidate Engineer | | | | |
| | Candidate Engineering Technologist | | | | |
| | Candidate Certificated Engineer | | | | |
| | Candidate Engineering Technician | | | | |
| Sub Total | | | 240 | | |

No. of Hours prescribed by the Client for this discipline

Time based Fees (continue)

| FIDPM Design Development Stage 3 (Duration - 8 weeks) | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Structural Engineering Services | Professional Engineer | | | | |
| | Professional Engineering Technologist | | | | |
| | Professional Certificated Engineer | | | | |
| | Professional Engineering Technician. | | | | |
| | Candidate Engineer | | | | |
| | Candidate Engineering Technologist | | | | |
| | Candidate Certificated Engineer | | | | |
| | Candidate Engineering Technician | | | | |
| Sub Total | | | 640 | | |
| | | | No. of Hours prescribed by the Client for this discipline | | |

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Consortium Member No. 6 | | | | | |
| Electrical and Electronic Engineering Services | | | | | |
| Time based Fees | | | | | |
| Infrastructure Scope Areas 1, 2 & 3 | | | | | |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Electrical and Electronic Engineering Services | Professional Engineer | | | | |
| | Professional Engineering Technologist | | | | |
| | Professional Certificated Engineer | | | | |
| | Professional Engineering Technician. | | | | |
| | Candidate Engineer | | | | |
| | Candidate Engineering Technologist | | | | |
| | Candidate Certificated Engineer | | | | |
| | Candidate Engineering Technician | | | | |
| Sub Total | | | 240 | | |
| | | | No. of Hours prescribed by the Client for this discipline | | |

Time based Fees (continue)

FIDPM Design Development Stage 3 (Duration - 8 weeks)

| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
|--|--|--------------------------|---|---|-----------------|
| Electrical and Electronic Engineering Services | Professional Engineer | | | | |
| | Professional Engineering Technologist | | | | |
| | Professional Certificated Engineer | | | | |
| | Professional Engineering Technician. | | | | |
| | Candidate Engineer | | | | |
| | Candidate Engineering Technologist | | | | |
| | Candidate Certificated Engineer | | | | |
| | Candidate Engineering Technician | | | | |
| Sub Total | | | 640 | | |

No. of Hours prescribed by the Client for this discipline

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Consortium Member No. 7 | | | | | |
| Mechanical Engineering Services | | | | | |
| Time based Fees | | | | | |
| Infrastructure Scope Areas 1, 2 & 3 | | | | | |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Mechanical Engineering Services | Professional Engineer | | | | |
| | Professional Engineering Technologist | | | | |
| | Professional Certificated Engineer | | | | |
| | Professional Engineering Technician. | | | | |
| | Candidate Engineer | | | | |
| | Candidate Engineering Technologist | | | | |
| | Candidate Certificated Engineer | | | | |
| | Candidate Engineering Technician | | | | |
| Sub Total | | | 180 | | |
| | | | No. of Hours prescribed for this discipline | | |

Time based Fees (continue)

| FIDPM Design Development Stage 3 (Duration - 8 weeks) | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| Mechanical Engineering Services | Professional Engineer | | | | |
| | Professional Engineering Technologist | | | | |
| | Professional Certificated Engineer | | | | |
| | Professional Engineering Technician. | | | | |
| | Candidate Engineer | | | | |
| | Candidate Engineering Technologist | | | | |
| | Candidate Certificated Engineer | | | | |
| | Candidate Engineering Technician | | | | |
| Sub Total | | | 480 | | |
| | | | No. of Hours prescribed for this discipline | | |

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Consortium Member No. 9 | | | | | |
| Construction Health & Safety Agent Services | | | | | |
| Time based Fees | | | | | |
| Infrastructure Scope Area 1 | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 6 | | |
| No. of Hours prescribed for this discipline | | | | | |
| FIDPM Design Development Stage 3 (Duration - 8 weeks) | | | | | |
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 8 | | |
| No. of Hours prescribed for this discipline | | | | | |
| FIDPM Design Documentation Stage 4 (Duration = 8 weeks) | | | | | |
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 32 | | |
| No. of Hours prescribed for this discipline | | | | | |
| FIDPM Works Stage 5 (Duration = 52 weeks) | | | | | |
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 416 | | |
| No. of Hours prescribed for this discipline | | | | | |

| FIDPM Handover Stage 6 (Duration - 8 weeks) | | | | | |
|---|--|--|----|--|--|
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 32 | | |

No. of Hours prescribed for this discipline

| FIDPM Close-out Stage 7 (Duration = 24 weeks) | | | | | |
|---|--|--|----|--|--|
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 24 | | |

No. of Hours prescribed for this discipline

| Consortium Member No. 9 | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Construction Health & Safety Agent Services | | | | | |
| Time based Fees | | | | | |
| Infrastructure Scope Area 2 | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 6 | | |

No. of Hours prescribed for this discipline

| FIDPM Design Development Stage 3 (Duration - 8 weeks) | | | | | |
|---|--|--|---|--|--|
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 8 | | |

No. of Hours prescribed for this discipline

| FIDPM Design Documentation Stage 4 (Duration = 8 weeks) | | | | | |
|---|--|--|----|--|--|
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 32 | | |

No. of Hours prescribed for this discipline

| FIDPM Works Stage 5 (Duration = 52 weeks) | | | | | |
|---|--|--|-----|--|--|
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 416 | | |

No. of Hours prescribed for this discipline

| FIDPM Handover Stage 6 (Duration - 8 weeks) | | | | | |
|---|--|--|----|--|--|
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 32 | | |

No. of Hours prescribed for this discipline

| FIDPM Close-out Stage 7 (Duration = 24 weeks) | | | | | |
|---|--|--|----|--|--|
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 24 | | |

No. of Hours prescribed for this discipline

| | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Consortium Member No. 9 | | | | | |
| Construction Health & Safety Agent Services | | | | | |
| Time based Fees | | | | | |
| Scope Area 3 | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 6 | | |
| No. of Hours prescribed for this discipline | | | | | |
| FIDPM Design Development Stage 3 (Duration - 8 weeks) | | | | | |
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 8 | | |
| No. of Hours prescribed for this discipline | | | | | |
| FIDPM Design Documentation Stage 4 (Duration = 8 weeks) | | | | | |
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 32 | | |
| No. of Hours prescribed for this discipline | | | | | |

| FIDPM Works Stage 5 (Duration = 48 weeks) | | | | | |
|---|--|--|-----|--|--|
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 384 | | |

No. of Hours prescribed for this discipline

| FIDPM Handover Stage 6 (Duration - 8 weeks) | | | | | |
|---|--|--|----|--|--|
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 32 | | |

No. of Hours prescribed for this discipline

| FIDPM Close-out Stage 7 (Duration = 24 weeks) | | | | | |
|---|--|--|----|--|--|
| Construction Health & Safety Agent Services | Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| | Candidate Professional Construction Health & Safety Agent (PrCHSA) | | | | |
| Sub Total | | | 24 | | |

No. of Hours prescribed for this discipline

| Consortium Member No. 10 External Stakeholder Engagement & Secondary Social Deliverable Professional Services | | | | | |
|--|--|--------------------------|---|---|-----------------|
| Time based Fees | | | | | |
| Infrastructure Scope Area 1 | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of SACPCMP Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
| FIDPM Concept Stage 2 (Duration = 6 weeks) | | | | | |
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 6 | | |
| No. of Hours prescribed for this discipline | | | | | |
| FIDPM Design Development Stage 3 (Duration - 8 weeks) | | | | | |
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 8 | | |
| No. of Hours prescribed for this discipline | | | | | |
| FIDPM Design Documentation Stage 4 (Duration = 8 weeks) | | | | | |
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 64 | | |
| No. of Hours prescribed for this discipline | | | | | |

| FIDPM Works Stage 5 (Duration = 52 weeks) | | | | | |
|--|---|--|-----|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 416 | | |

No. of Hours prescribed for this discipline

| FIDPM Handover Stage 6 (Duration - 8 weeks) | | | | | |
|--|---|--|----|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 32 | | |

No. of Hours prescribed for this discipline

| FIDPM Close-out Stage 7 (Duration = 24 weeks) | | | | | |
|--|---|--|----|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 24 | | |

No. of Hours prescribed for this discipline

Consortium Member No. 10 External Stakeholder Engagement & Secondary Social Deliverable Professional Services
Time based Fees
Infrastructure Scope Area 2

| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of SACPCMP Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
|--|--|--------------------------|---|---|-----------------|
|--|--|--------------------------|---|---|-----------------|

FIDPM Concept Stage 2 (Duration = 6 weeks)

| | | | | | |
|--|---|--|----------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 6 | | |

No. of Hours prescribed for this discipline

FIDPM Design Development Stage 3 (Duration - 8 weeks)

| | | | | | |
|--|---|--|----------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 8 | | |

No. of Hours prescribed for this discipline

| FIDPM Design Documentation Stage 4 (Duration = 8 weeks) | | | | | |
|--|---|--|-----------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable | Professional Construction Project Manager | | | | |
| Professional Services | Candidate Professional | | | | |
| Sub Total | | | 64 | | |

No. of Hours prescribed for this discipline

| FIDPM Works Stage 5 (Duration = 52 weeks) | | | | | |
|--|---|--|------------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable | Professional Construction Project Manager | | | | |
| Professional Services | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 416 | | |

No. of Hours prescribed for

| FIDPM Handover Stage 6 (Duration - 8 weeks) | | | | | |
|--|---|--|-----------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable | Professional Construction Project Manager | | | | |
| Professional Services | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 32 | | |

No. of Hours prescribed for this discipline

| FIDPM Close-out Stage 7 (Duration = 24 weeks) | | | | | |
|--|---|--|-----------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable | Professional Construction Project Manager | | | | |
| Professional Services | Candidate Professional Construction Project Manager | | | | |
| Sub Total | | | 24 | | |

No. of Hours prescribed for this discipline

Consortium Member No. 10 External Stakeholder Engagement & Secondary Social Deliverable Professional Services

Time based Fees

Infrastructure Scope Area 3

| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Category of Professional Service resources offered (The bidder shall provide proof of SACPCMP Professional Registration on the SBD 1 form if service is offered) | Qty of resources offered | No. of Hours offered (Number of Hours offered and distributed across the categories of professional service shall add up and be equal to hours prescribed by the Client per discipline) | Charge Rate / Hour offered (Rate shall include cost of the professionals employed, overheads, mark-up and profit) | Sub Total Value |
|--|--|--------------------------|---|---|-----------------|
|--|--|--------------------------|---|---|-----------------|

FIDPM Concept Stage 2 (Duration = 6 weeks)

| | | | | | |
|--|---|--|----------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project | | | | |
| Sub Total | | | 6 | | |

No. of Hours prescribed for this discipline

FIDPM Design Development Stage 3 (Duration - 8 weeks)

| | | | | | |
|--|---|--|----------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project | | | | |
| Sub Total | | | 8 | | |

No. of Hours prescribed for this discipline

FIDPM Design Documentation Stage 4 (Duration = 8 weeks)

| | | | | | |
|--|---|--|-----------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project | | | | |
| Sub Total | | | 64 | | |

No. of Hours prescribed for this discipline

| FIDPM Works Stage 5 (Duration = 52 weeks) | | | | | |
|--|---|--|------------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project | | | | |
| Sub Total | | | 384 | | |

No. of Hours prescribed
for this discipline

| FIDPM Handover Stage 6 (Duration - 8 weeks) | | | | | |
|--|---|--|-----------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project | | | | |
| Sub Total | | | 32 | | |

No. of Hours prescribed
for this discipline

| FIDPM Close-out Stage 7 (Duration = 24 weeks) | | | | | |
|--|---|--|-----------|--|--|
| External Stakeholder Engagement & Secondary Social Deliverable Professional Services | Professional Construction Project Manager | | | | |
| | Candidate Professional Construction Project | | | | |
| Sub Total | | | 24 | | |

No. of Hours prescribed
for this discipline

Part 1 - Time Based Fees - Accumulative Combined Total in Rands for All Consortium Members listed above

R

Part 2 – Fixed Primary Fee and Percentage Based Fees

| Fixed Primary Fee and Percentage Based Fees : Infrastructure Scope Area 1 | | | | | |
|--|--|-----------------------------------|--------------------------------------|--|--|
| Infrastructure improvements, alterations and additions to existing buildings (2572 m ²) | | | | | |
| Estimated Infrastructure Improvement value = R 20,576,000.00 | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Estimated Infrastructure Improvement value applicable per discipline | Fixed Primary Fee offered (Rands) | % Service Fee offered per discipline | Value of calculated % fee offered (based on the estimated infrastructure value per discipline) | Combined Total Primary Fee & % Fee Value (Fee shall cover cost of the professionals employed, overheads, mark-up and profit) |
| FIDPM Design Documentation Stage 4 | | | | | |
| Consortium Lead Consultancy Services | R 20 576 000.00 | | | | |
| Architectural Services | R 13 313 882.35 | | | | |
| Quantity Surveying Services | R 20 576 000.00 | | | | |
| Civil Engineering Services | R 1 210 352.94 | | | | |
| Structural Engineering Services | R 2 420 705.88 | | | | |
| Electrical Engineering Services | R 2 420 705.88 | | | | |
| Mechanical Engineering Services | R 1 210 352.94 | | | | |
| SUB TOTAL | | | | | |

| | | | | | |
|--------------------------------------|-----------------|--|--|--|--|
| FIDPM Works Stage 5 | | | | | |
| Consortium Lead Consultancy Services | R 20 576 000.00 | | | | |
| Architectural Services | R 13 313 882.35 | | | | |
| Quantity Surveying Services | R 20 576 000.00 | | | | |
| Civil Engineering Services | R 1 210 352.94 | | | | |
| Structural Engineering Services | R 2 420 705.88 | | | | |
| Electrical Engineering Services | R 2 420 705.88 | | | | |
| Mechanical Engineering Services | R 1 210 352.94 | | | | |
| Principal Agent Services | R 20 576 000.00 | | | | |
| SUB TOTAL | | | | | |

| FIDPM Handover Stage 6 | | | | | |
|--------------------------------------|-----------------|--|--|--|--|
| Consortium Lead Consultancy Services | R 20 576 000.00 | | | | |
| Architectural Services | R 13 313 882.35 | | | | |
| Quantity Surveying Services | R 20 576 000.00 | | | | |
| Civil Engineering Services | R 1 210 352.94 | | | | |
| Structural Engineering Services | R 2 420 705.88 | | | | |
| Electrical Engineering Services | R 2 420 705.88 | | | | |
| Mechanical Engineering Services | R 1 210 352.94 | | | | |
| Principal Agent Services | R 20 576 000.00 | | | | |
| SUB TOTAL | | | | | |

| FIDPM Close - out Stage 7 | | | | | |
|--------------------------------------|-----------------|--|--|--|--|
| Consortium Lead Consultancy Services | R 20 576 000.00 | | | | |
| Architectural Services | R 13 313 882.35 | | | | |
| Quantity Surveying Services | R 20 576 000.00 | | | | |
| Civil Engineering Services | R 1 210 352.94 | | | | |
| Structural Engineering Services | R 2 420 705.88 | | | | |
| Electrical Engineering Services | R 2 420 705.88 | | | | |
| Mechanical Engineering Services | R 1 210 352.94 | | | | |
| Principal Agent Services | R 20 576 000.00 | | | | |
| SUB TOTAL | | | | | |

| | |
|-------------------------------------|--|
| TOTAL FOR FIDPM Stages 4 - 7 | |
|-------------------------------------|--|

**Part 2.1 – Fixed Primary Fee and Percentage Based Fees:
Infrastructure Scope Area 1 - Combined Total in Rands for All
Consortium Members listed above**

R

| Fixed Primary Fee and Percentage Based Fees : Infrastructure Scope Area 2 | | | | | |
|---|---|------------------------------------|---|---|---|
| Infrastructure improvements, alterations and additions to existing buildings (2964 m²) | | | | | |
| Estimated Infrastructure Improvement value = R 23,712,000.00 | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Estimated Infrastructure Improvement value applicable per discipline | Primary Fee offered (Rands) | % Service Fee offered per discipline | Value of calculated % fee offered (based on the estimated infrastructure value per discipline) | Combined Total Primary Fee & % Fee Value (Fee shall cover cost of the professionals employed, overheads, mark-up and profit) |
| FIDPM Design Documentation Stage 4 | | | | | |
| Consortium Lead Consultancy Services | R 23 712 000.00 | | | | |
| Architectural Services | R 15 343 058.82 | | | | |
| Quantity Surveying Services | R 23 712 000.00 | | | | |
| Civil Engineering Services | R 1 394 823.53 | | | | |
| Structural Engineering Services | R 2 789 647.06 | | | | |
| Electrical Engineering Services | R 2 789 647.06 | | | | |
| Mechanical Engineering Services | R 1 394 823.53 | | | | |
| SUB TOTAL | | | | | |

| | | | | | |
|--------------------------------------|-----------------|--|--|--|--|
| FIDPM Works Stage 5 | | | | | |
| Consortium Lead Consultancy Services | R 23 712 000.00 | | | | |
| Architectural Services | R 15 343 058.82 | | | | |
| Quantity Surveying Services | R 23 712 000.00 | | | | |
| Civil Engineering Services | R 1 394 823.53 | | | | |
| Structural Engineering Services | R 2 789 647.06 | | | | |
| Electrical Engineering Services | R 2 789 647.06 | | | | |
| Mechanical Engineering Services | R 1 394 823.53 | | | | |
| Principal Agent Services | R 23 712 000.00 | | | | |
| SUB TOTAL | | | | | |

| FIDPM Handover Stage 6 | | | | | |
|--------------------------------------|-----------------|--|--|--|--|
| Consortium Lead Consultancy Services | R 23 712 000.00 | | | | |
| Architectural Services | R 15 343 058.82 | | | | |
| Quantity Surveying Services | R 23 712 000.00 | | | | |
| Civil Engineering Services | R 1 394 823.53 | | | | |
| Structural Engineering Services | R 2 789 647.06 | | | | |
| Electrical Engineering Services | R 2 789 647.06 | | | | |
| Mechanical Engineering Services | R 1 394 823.53 | | | | |
| Principal Agent Services | R 23 712 000.00 | | | | |
| SUB TOTAL | | | | | |

| FIDPM Close - out Stage 7 | | | | | |
|--------------------------------------|-----------------|--|--|--|--|
| Consortium Lead Consultancy Services | R 23 712 000.00 | | | | |
| Architectural Services | R 15 343 058.82 | | | | |
| Quantity Surveying Services | R 23 712 000.00 | | | | |
| Civil Engineering Services | R 1 394 823.53 | | | | |
| Structural Engineering Services | R 2 789 647.06 | | | | |
| Electrical Engineering Services | R 2 789 647.06 | | | | |
| Mechanical Engineering Services | R 1 394 823.53 | | | | |
| Principal Agent Services | R 23 712 000.00 | | | | |
| SUB TOTAL | | | | | |

| | |
|-------------------------------------|--|
| TOTAL FOR FIDPM Stages 4 - 7 | |
|-------------------------------------|--|

| | |
|--|-------------------|
| Part 2.2 – Fixed Primary Fee and Percentage Based Fees: Infrastructure Scope Area 2 - Combined Total in Rands for All Consortium Members listed above | R |
|--|-------------------|

| Fixed Primary Fee and Percentage Based Fees : Infrastructure Scope Area 3 | | | | | |
|---|---|------------------------------------|---|---|---|
| External repairs to Roof & facades, including windows & doors, oxygen supply, civil & water back-up supply and minor internal improvements, repairs to other hospital buildings including Air conditioner Plant Rooms. (15000 m ²) | | | | | |
| Estimated Infrastructure Improvement value = R 9,500,000.00 | | | | | |
| Discipline Specific Built Environment Professional Services required to deliver the FIDPM End of Stage Deliverables for this Infrastructure Scope Area | Estimated Infrastructure Improvement value applicable per discipline | Primary Fee offered (Rands) | % Service Fee offered per discipline | Value of calculated % fee offered (based on the estimated infrastructure value per discipline) | Combined Total Primary Fee & % Fee Value (Fee shall cover cost of the professionals employed, overheads, mark-up and profit) |
| FIDPM Design Documentation Stage 4 | | | | | |
| Consortium Lead Consultancy Services | R 9 500 000.00 | | | | |
| Architectural Services | R 9 188 235.29 | | | | |
| Quantity Surveying Services | R 9 500 000.00 | | | | |
| Civil Engineering Services | R 458 629.67 | | | | |
| Structural Engineering Services | R 917 259.33 | | | | |
| Electrical Engineering Services | R 917 259.33 | | | | |
| Mechanical Engineering Services | R 458 629.67 | | | | |
| SUB TOTAL | | | | | |

| FIDPM Works Stage 5 | | | | | |
|--------------------------------------|----------------|--|--|--|--|
| Consortium Lead Consultancy Services | R 9 500 000.00 | | | | |
| Architectural Services | R 9 188 235.29 | | | | |
| Quantity Surveying Services | R 9 500 000.00 | | | | |
| Civil Engineering Services | R 458 629.67 | | | | |
| Structural Engineering Services | R 917 259.33 | | | | |
| Electrical Engineering Services | R 917 259.33 | | | | |
| Mechanical Engineering Services | R 458 629.67 | | | | |
| Principal Agent Services | R 9 500 000.00 | | | | |
| SUB TOTAL | | | | | |

| FIDPM Handover Stage 6 | | | | | |
|--------------------------------------|----------------|--|--|--|--|
| Consortium Lead Consultancy Services | R 9 500 000.00 | | | | |
| Architectural Services | R 9 188 235.29 | | | | |
| Quantity Surveying Services | R 9 500 000.00 | | | | |
| Civil Engineering Services | R 458 629.67 | | | | |
| Structural Engineering Services | R 917 259.33 | | | | |
| Electrical Engineering Services | R 917 259.33 | | | | |
| Mechanical Engineering Services | R 458 629.67 | | | | |
| Principal Agent Services | R 9 500 000.00 | | | | |
| SUB TOTAL | | | | | |

| FIDPM Close - out Stage 7 | | | | | |
|--------------------------------------|----------------|--|--|--|--|
| Consortium Lead Consultancy Services | R 9 500 000.00 | | | | |
| Architectural Services | R 9 188 235.29 | | | | |
| Quantity Surveying Services | R 9 500 000.00 | | | | |
| Civil Engineering Services | R 458 629.67 | | | | |
| Structural Engineering Services | R 917 259.33 | | | | |
| Electrical Engineering Services | R 917 259.33 | | | | |
| Mechanical Engineering Services | R 458 629.67 | | | | |
| Principal Agent Services | R 9 500 000.00 | | | | |
| SUB TOTAL | | | | | |

| | |
|-------------------------------------|--|
| TOTAL FOR FIDPM Stages 4 - 7 | |
|-------------------------------------|--|

| | |
|--|-------------------|
| Part 2.3 – Fixed Primary Fee and Percentage Based Fees: Infrastructure Scope Area 3 - Combined Total in Rands for All Consortium Members listed above | R ----- |
|--|-------------------|

Part 3 – Disbursements: Reimbursable Expenses:

Part 3.1 Reimbursable Expenses: Vehicle Travelling Costs in Rands

| CONSORTIUM MEMBER No.1 – NOMINATED CONSORTIUM LEAD ENTITY | | | | | |
|--|--|--|--|---------------------|------------------------|
| Reimbursable Expenses : Vehicle Travelling Costs | | | | | |
| Scope Areas | Distance from PSP Office location (As per SBD1) to Dora Nginza Hospital and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 20 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |

| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
|---|--|---|---|-------------------|-----------------|
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 3 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Head Offices , Bhisho and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 3 (prescribed) | |
| | | | | | |
| CONSORTIUM MEMBER No.1 – NOMINATED CONSORTIUM LEAD ENTITY ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands | | | | | R |

| CONSORTIUM MEMBER No.2 – ARCHITECTURAL SERVICES | | | | | |
|---|--|--|--|---------------------|------------------------|
| Reimbursable Expenses : Vehicle Travelling Costs | | | | | |
| Scope Areas | Distance from PSP Office location (As per SBD1) to Dora Nginza Hospital and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 20 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 3 (prescribed) | |
| CONSORTIUM MEMBER No.2 – ARCHITECTURAL SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands | | | | | R |

| CONSORTIUM MEMBER No.3 – QUANTITY SURVEYING SERVICES | | | | | |
|--|--|--|--|---------------------|------------------------|
| Reimbursable Expenses : Vehicle Travelling Costs | | | | | |
| Scope Areas | Distance from PSP Office location (As per SBD1) to Dora Nginza Hospital and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 20 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |
| CONSORTIUM MEMBER No.3 – QUANTITY SURVEYING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands | | | | | R |

| CONSORTIUM MEMBER No.4 – CIVIL ENGINEERING SERVICES | | | | | |
|---|--|--|---|---------------------|------------------------|
| Reimbursable Expenses : Vehicle Travelling Costs | | | | | |
| Scope Areas | Distance from PSP Office location (As per SBD1) to Dora Nginza Hospital and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing) | No. of trips | Total Cost |
| Infrastructure Scope Area 1 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 20 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing) | No. of trips | Total Cost |
| Infrastructure Scope Area 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 3 (prescribed) | |
| CONSORTIUM MEMBER No.4 – CIVIL ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands | | | | | R |

| CONSORTIUM MEMBER No.5 – STRUCTURAL ENGINEERING SERVICES | | | | | |
|---|---|---|---|--------------------|-----------------|
| Reimbursable Expenses : Vehicle Travelling Costs | | | | | |
| Scope Areas | Distance from PSP Office location (As per SBD1) to Dora Nginza Hospital and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 20 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 3 (prescribed) | |
| CONSORTIUM MEMBER No.5 – STRUCTURAL ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands | | | | | R |

| CONSORTIUM MEMBER No.6 – ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES | | | | | |
|---|---|---|---|--------------------|-----------------|
| Reimbursable Expenses : Vehicle Travelling Costs | | | | | |
| Scope Areas | Distance from PSP Office location (As per SBD1) to Dora Nginza Hospital and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 20 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 3 (prescribed) | |
| CONSORTIUM MEMBER No.6 – ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands | | | | | R |

| CONSORTIUM MEMBER No.7 – MECHANICAL ENGINEERING SERVICES | | | | | |
|---|--|--|--|---------------------|------------------------|
| Reimbursable Expenses : Vehicle Travelling Costs | | | | | |
| Scope Areas | Distance from PSP Office location (As per SBD1) to Dora Nginza Hospital and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 20 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 3 (prescribed) | |
| CONSORTIUM MEMBER No.7 – MECHANICAL ENGINEERING SERVICES ACCUMULATIVE TOTAL - | | | | | R |
| Reimbursable Expenses : Vehicle Travelling Costs in Rands | | | | | |

| CONSORTIUM MEMBER No.8 – PRINCIPAL AGENT SERVICES | | | | | |
|--|---|---|---|--------------------|-----------------|
| Reimbursable Expenses : Vehicle Travelling Costs | | | | | |
| Scope Areas | Distance from PSP Office location (As per SBD1) to Dora Nginza Hospital and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 30 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 30 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 15 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Head Offices , Bhisho, and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 3 (prescribed) | |
| CONSORTIUM MEMBER No.8 – PRINCIPAL AGENT SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands | | | | | R |

| CONSORTIUM MEMBER No.9 – CONSTRUCTION HEALTH & SAFETY AGENT SERVICES | | | | | |
|---|---|---|---|--------------------|-----------------|
| Reimbursable Expenses : Vehicle Travelling Costs | | | | | |
| Scope Areas | Distance from PSP Office location (As per SBD1) to Dora Nginza Hospital and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 30 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 30 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 15 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 3 (prescribed) | |
| CONSORTIUM MEMBER No.9 – CONSTRUCTION HEALTH & SAFETY AGENT SERVICES ACCUMULATIVE | | | | | R |
| TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands | | | | | |

| CONSORTIUM MEMBER No.10 – PROFESSIONAL CONSTRUCTION PROJECT MANAGEMENT SERVICES – EXTERNAL STAKEHOLDER ENGAGEMENT AND SECONDARY SOCIAL DELIVERABLES | | | | | |
|---|---|---|---|--------------------|-----------------|
| Reimbursable Expenses : Vehicle Travelling Costs | | | | | |
| Scope Areas | Distance from PSP Office location (As per SBD1) to Dora Nginza Hospital and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 15 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 2 (prescribed) | |
| Scope Areas | Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back | Maximum Vehicle Engine Size used by PSP | Charge Rate per Km (As per Department of Transport published tariffs at the time of closing of bid) | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | | | | 3 (prescribed) | |
| CONSORTIUM MEMBER No.10 – PROFESSIONAL CONSTRUCTION PROJECT MANAGEMENT SERVICES ACCUMULATIVE TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands | | | | | R |

**Part 3.1 – Reimbursable Expenses: Vehicle Travelling Costs:
Combined Total in Rands for All Consortium Members listed
above**

R

Part 3.2 Reimbursable Expenses: Time Travelling Costs in Rands

| CONSORTIUM MEMBER No.1 – NOMINATED CONSORTIUM LEAD ENTITY | | | | | | | |
|---|-------------------------------------|--------------|---|--|------------------------------|-----------------|-----------------|
| Reimbursable Expenses : Time Travelling Costs | | | | | | | |
| Scope Areas | Category of Registered Professional | No. of PSP's | Distance from PSP Office location (As per SBD1) to Hospital site and back | Travel Time No. of Hours (return trip) | Charge Rate per Hour offered | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | Architect (Lead Consultant) | 1 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 2 | Architect (Lead Consultant) | 1 | | | | 46 (prescribed) | |
| Infrastructure Scope Area 3 | Architect (Lead Consultant) | 1 | | | | 15 (prescribed) | |
| Scope Areas | Category of Registered Professional | No. of PSP's | Distance from Office location (As per SBD1) to NMB Health District Offices, Conyngham Road, Gqeberha and back | Travel Time No. of Hours (return trip) | Charge Rate per Hour offered | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | Architect (Lead Consultant) | 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | Architect (Lead Consultant) | 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | Architect (Lead Consultant) | 1 | | | | 2 (prescribed) | |

| Scope Areas | Category of Registered Professional | No. of PSP's | Distance from Office location (As per SBD1) to DPW&I Regional Offices , Albany Road, Gqeberha and back | Travel Time No. of Hours (return trip) | Charge Rate per Hour offered | No. of trips | Sub Total Value |
|---|-------------------------------------|--------------|--|--|------------------------------|----------------|-----------------|
| Infrastructure Scope Area 1 | Architect (Lead Consultant) | 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 2 | Architect (Lead Consultant) | 1 | | | | 2 (prescribed) | |
| Infrastructure Scope Area 3 | Architect (Lead Consultant) | 1 | | | | 2 (prescribed) | |
| Scope Areas | Category of Registered Professional | No. of PSP's | Distance from Office location (As per SBD1) to DPW&I Provincial Head Offices , Bhisho and back | Travel Time No. of Hours (return trip) | Charge Rate per Hour offered | No. of trips | Sub Total Value |
| Infrastructure Scope Area 1 | Architect (Lead Consultant) | 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 2 | Architect (Lead Consultant) | 1 | | | | 3 (prescribed) | |
| Infrastructure Scope Area 3 | Architect (Lead Consultant) | 1 | | | | 3 (prescribed) | |
| CONSORTIUM MEMBER No.1 – NOMINATED CONSORTIUM LEAD ENTITY ACCUMULATIVE TOTAL - Reimbursable Expenses : Time Travelling Costs in Rands | | | | | | | R |