



BID CLOSING REGISTER

DATE: 23/02/2024

SCMU3-23/24-0643- HO

TENDER NUMBER	TENDER DESCRIPTION	CLOSING DATE	NAME OF CONTRACTOR	TOTAL BID PRICE	PREFERENCE POINTS CLAIMED
SCMU3-23/240643-HO	Dora Nginza Hospital-Improvement to existing buildings- Phase 2: Repairs, Renovations and Refurbishment to Existing Casualty Department (Block P) and improvements to 72 –HR Assessment Area (Gqeberha, Nelson Mandela Bay Health District.)	23 February 2024	Alexander Contraction Trust	R 27 506 574,75	80/20
			Setshabelo A25 JV	R 33 171 998,87	

			Greef/Khono Techni JV Greeff/ikhono	R 30 694 499,51	80/20
			NLG-Group JV	R 32 285 474,17	80/20
			Zabest Properties(PTY) LTD	R 36 032 879,28	80/20
			Pro Khaya Construction	R 32 221 657,17	80/20
			Phunya Consulting cc	R 29 959 560,97	80/20
			Mantis Construction Group JV	R 35 844 727,94	80/20
			Kinex Power Projects	R 31 645 594,64	80/20
			HBC Construction (PTY) LTD	R 40 896 387,55	80/20
			Alex Maintenance and electrical Services	R 25 864 526,18	80/20
			Ruwacon (PTY) LTD	R 30 568 445,60	80/20
			Shine the way 1065 cc	R32 267 224,70	80/20
			ERivision Skhothahla JV	R 27 766 084,31	80/20

			Mining for future covils Project Managers	R34 540 124,78	80/20
			Mbokotho Investments cc t/a 2mMCONSTRUCTION	R25 345 092,88	80/20