Province of the

EASTERN CAPE

HEALTH

Office of the Nelson Mandela Bay Health District Manager
Private Bag X 28000 - Greenacres - Port Elizabeth - 6057

Enquiries : 8. Calitz
Tel : 041 381 8179

Date : 2022-06-02

ADVERTISEMENT OF A 24 DAY BID
REQUEST FOR PROPOSALS/QUOTATIONS

NELSON MANDELA BAY HEALTH DISTRICT
REF.NO : SCMU3-22/23-0119-HO

MULTI-DISCIPLINE BUILT ENVIRONMENT PROFESSIONAL SERVICES IN CONSORTIUM
REQUIRED FOR THE INFRASTRUCTURE IMPROVEMENTS, ALTERATIONS AND ADDITIONS AT
DORA NGINZA HOSPITAL IN GQEBERHA, NELSON MANDELA BAY HEALTH DISTRICT

Quotations are hereby invited from a registered supplier/company to provide for the above items at
Nelson Mandela Bay Health District. All quotations with necessary documents must be submitted
to the Procurement office. It should be in an enclosed envelope indicating the tender number and
for the attention of Susan Calitz/Alta Rudman.

Deliver to Supply Chain Management Office situated at the following address:
Department of Health : Nelson Mandela Bay Health District

Conyngham Road

Parsons Hill

Department of Health Building (Room D16/D15)

Port Elizabeth

Bidders must immediately ensure that they are correctly registered on CSD {Central Supplier
Database) when collecting the Bid documents

Bid starting date is 10 June 2022 Closing date is 04 July 2022 at 11:00.
No late quotations will be accepted.

For any queries please call Susan Calitz 041 391 8179/ Alta Rudman 041 391 8131

Bid documents consist of 3 volumes
Vel. 1 - Page 1 to 50
Vol. 2 - Page 51 to 100

MRS. S. MACINGWANE
SNR MANAGER : FINANCE
NELSON MANDELA BAY HEALTH DISTRICT

Pager & af



BID ADVERTISEMENT

THE EASTERN CAPE DEPARTMENT OF HEALTH INVITES BIDS FOR:

BID NUMBER: | S§CMU3-22/23-0119-HO CLOSING | 04 July 2022 | CLOSNG
DATE; TIME:

11h00

DESCRIPTION | MULTI-DISCIPLINE BUILT ENVIRONMENT PROFESSIONAL SERVICES IN
CONSORTIUM REQUIRED FOR THE INFRASTRUCTURE IMPROVEMENT'S,

NELSON MANDELA BAY HEALTH DISTRICT

ALTERATIONS AND ADDITIONS AT DORA NGINZA HOSPITAL IN GQEBERHA,

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Eastern Cape Department of Heaith - Nelson Mandela Bay Health District

Conyngham Road, Parsons Hill

Ggeberha (Port Elizabeth)

BIDDING PROCEDURE AND TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Ms. S. Calitz
TELEPHONE NUMBER 041 3918179
E-MAIL ADDRESS sussana.caliz@echealth.gov.za

NO COMPULSORY BID CLARIFICATION MEEFTING

BID DOCUMENTS MAY BE OBTAINED FROM THE ABOVE ADRESS AT A COST:
R 200: Please contact the Bid office for EFT amrangements and collection of bid documents

BID VALIDITY PERIOD IS 120 DAYS
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1. SCHEDULE A - SBD 1 Invitation to Bid

1.1,

Part A — Invitation to Bid

THE EASTERN CAPE DEPARTMENT OF HEALTH INVITES BIDS FOR:

BIDNUMBER: | SCMU3-22/23-0119-HO | CLOSING | 04 July 2022 | CLOSING [ 44hoo
DATE: TIME:
DESCRIPTION | MULTI-DISCIPLINE BUILT ENVIRONMENT PROFESSIONAL SERVICES IN

CONSORTIUM REQUIRED FOR THE INFRASTRUCTURE IMPROVEMENTS,
ALTERATIONS AND ADDITIONS AT DORA NGINZA HOSPITAL IN GQERERHA,
NELSON MANDELA BAY HEALTH DISTRICT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Eastemn Cape Department of Health - Nelson Mandela Bay Health District

Conyngham

Road, Parsons Hill

Gqgeberha (Port Elizabeth)

BIDDING PROCEDURE AND TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Ms. S. Calitz
TELEPHONE NUMBER 041 3918179
E-MAIL ADDRESS

sussana.caliz@echealth.gov.za

NO COMPULSORY BID CLARIFICATION MEET

NG

BID DOCUMENTS MAY BE OBTAINED FROM THE ABOVE ADRESS AT A COST:

R 200: Please contact the Bid office for EFT arrangements and collection of bid documents

1. SUPPLIER INFORMATION - CONSORTIUM LEADER / CONSORTIUM MEMBER No.1

1.1

NAME OF BIDDER
NOMINATED CONSORTIUM
LEAD ENTERPRISE -
CONSORTIUM MEMBER No.1
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

{Name of nominated Consortium Lead ENTERPRISE]

1.2.

CONSORTIUM AGREEMENT
ATTACHED

YES [tick]

NO [tick]

1.3.

NAME OF NOMINATED
CONSORTIUM LEAD
PROFESSIONAL - (NAME OF
A PROFESSIONAL
ARCHITECT)

[Name of nominated Lead Professional Architect]

SACAP REGISTRATION No,

[SACAP Noj

14.

STREET ADDRESS OF
CONSORTIUM

(Street Address]

L5

TELEPHONE NUMBER OF
CONSORTIUM LEADER -

[Telephone landline No.]

1.6.

CELLPHONE NUMBER OF
CONSORTIUM LEADER -

[CellNoJ]

4"3:.|3=f,-.:




1.7.

E-MAIL ADDRESS OF
CONSORTIUM LEADER -

[E-mail]

2. SUPPLIER INFORMATION ~ CONSORTIUM MEMBER No. 2

NAME OF CONSORTIUM
MEMBER No.2 -
ARCHITECTURAL SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

STREET ADDRESS OF
CONSORTIUM MEMBER No.2

[Street Address)

23

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.2

[Telephone landline No.]

24.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER
No.2-

[Cell No.]

25.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.2

(E-mail]

3. SUPPLIER INFORMATION — CONSORTIUM MEMBER No. 3

31.

NAME OF CONSORTIUM
MEMBER No.3 - QUANTITY
SURVEYING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

32

STREET ADDRESS OF
CONSORTIUM MEMBER No.2

[Street Address]

33

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.2

[Telephone landline No.}

34,

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.2

[Cell No ]

35.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.2

(E-mail]

4. SUPPLIER INFORMATION — CONSORTIUM MEMBER NO. 4

4.1.

NAME OF CONSORTIUM
MEMBER No.4 - CIVIL
ENGINEERING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

42.

STREET ADDRESS OF
CONSORTIUM MEMBER No.4

[Street Address]

43,

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.4

[Telephone landline No.]

44.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.4

[Cell No.]

4.5.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.4

[E-mail]

5. SUPPLIER INFORMATION - CONSORTIUM MEMBER NO. 5

5.1

NAME OF CONSORTIUM
MEMBER No.5 -
STRUCTURAL
ENGINEERING SERVICES

[Name of Trading ENTERPRISE]
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(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

5.2.

STREET ADDRESS OF
CONSORTIUM MEMBER No.5

[Street Address]

53.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.5

[Telephone landline No.J

54.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.5

[Cell No.]

5.5,

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.5

[E-mail)

6. SUPPLIER INFORMATION - CONSORTIUM MEMBER NO. 6 (MANDATORY)

6.1.

NAME OF CONSORTIUM
MEMBER No.6
ELECTRICAL AND
ELECTRONIC ENGINEERING
SERVICES (NAME OF THE
TRADING ENTERPRISE AS
PER CSD)

[Name of Trading ENTERPRISE}

6.2.

STREET ADDRESS OF
CONSORTIUM MEMBER No.6

[Street Address]

6.3.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.6

[Telephone fandline No.]

64.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.6

[Cell No.]

55.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.6

[E-mai]

7. SUPPLIER INFORMATION - CONSORTIUM MEMBER NO. 7

7.1.

NAME OF CONSORTIUM
MEMBER No.7 -
MECHANICAL
ENGINEERING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Narne of Trading ENTERPRISE]

72.

STREET ADDRESS OF
CONSORTIUM MEMBER No.6

[Street Address]

73.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.6

[Telephone fandline No.]

74.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.6

[Cell No.]

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.6

[E-mail]

8. SUPPLIER INFORMATION - CONSORTIUM MEMBER NO. 8

B.1.

NAME OF CONSORTIUM
MEMBER No.8 — PRINCIPAL
AGENT SERVICES FOR
ADMINSTRATION OF THE
JBCC AGREEMENT (NAME
OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]
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8.2.

STREET ADDRESS OF
CONSORTIUM MEMBER No.8

[Street Address)

8.3.

TELEPHONE NUMBER QOF
CONSORTIUM MEMBER No.8

[Telephone landline No.]

8.4.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.8

[Cell No.]

8.5.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.§

[E-mail]

9. SUPPLIER INFORMATION — CONSORTIUM MEMBER NO. 9

a.1.

NAME OF CONSORTIUM
MEMBER No.9 —
CONSTRUCTION HEALTH &
SAFETY AGENT SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

9.2.

STREET ADDRESS OF
CONSORTIUM MEMBER No.9

[Street Address]

93.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.9

[Telephone landline No.]

94.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.9

[Cell No.]

9.5.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.9

[E-mail]

10. SUPPLIER INFORMATION - CONSORTIUM MEMBER NO. 10

10.1.

NAME OF CONSORTIUM
MEMBER No.10 -
PROFESSIONAL
CONSTRUCTION PROJECT
MANAGEMENT SERVICES -
EXTERNAL STAKEHOLDER
ENGAGEMENT AND
SECONDARY SOCIAL
DELIVERABLES (NAME OF
THE TRADING ENTERPRISE
AS PER CSD)

[Name of Trading ENTERPRISE]

STREET ADDRESS OF
CONSORTIUM MEMBER
No.10

[Street Address]

10.3.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER
No.10

[Telephone landline No.]

10.4.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER
No.10

[Cell No

10.5.

E-MAII. ADDRESS OF
CONSORTIUM MEMBER
No.10

[E-mail]

11. CSD SUPPLIER COMPLIANCE STATUS OF BUILT ENVIRONMENT DISCIPLINE SPECIFIC

CONSORTIUM MEMBERS

11.1.

NAME OF CONSORTIUM
MEMBER No.l - NOMINATED
CONSORTIUM LEAD

[Name of Trading ENTERPRISE]
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ENTERPRISE - CONSORTIUM
MEMBER (NAME OF THE
TRADING ENTERPRISE AS
PER CSD)

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.1

[CSD No.]

NAME OF CONSORTIUM
MEMBER No.2 -
ARCHITECTURAL SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.2

[CSD Nol]

11.3.

NAME OF CONSORTIUM
MEMBER No.3 - QUANTITY
SURVEYING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.2

[CSD No]

114.

NAME OF CONSORTIUM
MEMBER No.4 - CIVIL
ENGINEERING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.4

[CSDNo]

11.5.

NAME OF CONSORTIUM
MEMBER No.5 —
STRUCTURAL
ENGINEERING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.5

[CSDNo]

1L.6.

NAME OF CONSORTIUM
MEMBER No.6

ELECTRICAL AND
ELECTRONIC ENGINEERING
SERVICES (NAME OF THE
TRADING ENTERPRISE AS
PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.6

[CSD No.]

1.7

NAME OF CONSORTIUM
MEMBER No.7
MECHANICAL
ENGINEERING SERVICES

[Name of Trading ENTERPRISE]
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(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.7

[CSD NoJ]

11.8.

NAME OF CONSORTIUM
MEMBER No.8 — PRINCIPAL
AGENT SERVICES FOR
ADMINSTRATION OF THE
JBCC AGREEMENT (NAME
OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.7

[CSD No.]

11.9.

NAME OF CONSORTIUM
MEMBER No.9 -
CONSTRUCTION HEALTH &
SAFETY AGENT SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.9

[CSD NoJ]

11.10

NAME OF CONSORTIUM
MEMBER No.10 -
PROFESSIONAL
CONSTRUCTION PROJECT
MANAGEMENT SERVICES —
EXTERNAL STAKEHOLDER
ENGAGEMENT AND
SECONDARY SOCIAL
DELIVERABLES (NAME OF
THE TRADING ENTERPRISE
AS PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER
No.10

[CSD Nol]

12. PROFESSIONAL REGISTRATION COMPLIANCE STATUS OF PROFESSIONALS EMPLOYED
BY THE BUILT ENVIRONMENT DISCIPLINE SPECIFIC CONSORTIUM MEMBERS

121, NAME OF CONSORTIUM [Name of Trading ENTERPRISE]
MEMBER No.l -NOMINATED
CONSORTIUM LEAD
ENTERPRISE - CONSORTIUM
MEMBER (NAME OF THE
TRADING ENTERPRISE AS
PER CSD)
INITIALS & SURNAME OF SACAP CATEGORY OF SACAP
PROFESSIONAL EMPLOYED | REGISTRATION REGISTRATION No,
1 | Architect
22, NAME OF CONSORTIUM [Narme of Trading ENTERPRISE]

MEMBER No.2 -

9|Pa
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ARCHITECTURAL SERVICES

(NAME OF THE TRADING
ENTERPRISE AS PER CSD)
INITTALS & SURNAME OF SACAP CATEGORY OF SACAP
PROFESSIONALS REGISTRATION: Architect, REGISTRATTION No.
EMPLOYED Senior Architectural Technologist,
Architectural Technologist,
Candidate Architect, Candidate
Senior Architectural Technologist,
Candidate Architectural
Technologist
1
2
3
4
5
6
7
123. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]
MEMBER No.3 - QUANTITY
SURVEYING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)
INITIALS & SURNAME OF SACQSP CATEGORY OF SACQSP
PROFESSIONALS REGISTRATION: Professional REGISTRATION No.
EMPLOYED FOR THE Quantity Surveyor, Candidate
SERVICES OFFERED IN THIS | Quantity Surveyor
BID
|
2
3
12.4. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]
MEMBER No.4 - CIVIL
ENGINEERING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)
INITIALS & SURNAME OF ECSA CATEGORY OF ECSA REGISTRATION
PROFESSIONALS REGISTRATION: Professional No.
EMPLOYED FOR THE Engineer, Professional Engineering
SERVICES OFFERED INTHIS | Technologist, Professicnal
BID Certificated Engineer, Professional

Engineering Technician. Candidate
Engineer, Candidate Engineering
Technologist, Candidate Certificated
Engineer, Candidate Certificated
Engineer, Candidate Engineering
Technician

g g




7

8

12.5. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]

MEMBER No.5 —

STRUCTURAL

ENGINEERING SERVICES

(NAME OF THE TRADING

ENTERPRISE AS PER CSD)

INITIALS & SURNAME OF ECSA CATEGORY OF ECSA REGISTRATION

PROFESSIONALS REGISTRATION: Professional No.

EMPLOYED FOR THE Engineer, Professional Engineering

SERVICES OFFERED IN THIS | Technologist, Professional

BID Certificated Engineer, Professional
Engineering Technician. Candidate
Engineer, Candidate Engineering
Technologist, Candidate Certificated
Engineer, Candidate Certificated
Engineer, Candidate Engineering
Technician

|

2

3

4

5

6

7

8

12.6. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]

MEMBER No.6 —

ELECTRICAL AND

ELECTRONIC ENGINEERING

SERVICES (NAME OF THE

TRADING ENTERPRISE AS

PER CSD)
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INITIALS & SURNAME OF ECSA CATEGORY OF ECSA REGISTRATION

PROFESSIONALS REGISTRATION: Professional No.

EMPLOYED FOR THE Engineer, Professional Engineering

SERVICES OFFERED IN THIS | Technologist, Professional

BID Certificated Engineer, Professional
Engineering Technician. Candidate
Engineer, Candidate Engineering
Technologist, Candidate Certificated
Engineer, Candidate Certificated
Engineer, Candidate Engineering
Technician

1

2

3

4

5

6

7

8

12.7. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]

MEMBER No.7 -

MECHANICAL

ENGINEERING SERVICES

(NAME OF THE TRADING

ENTERPRISE AS PER CSD)

INITIALS & SURNAME OF ECSA CATEGORY OF ECSA REGISTRATION

PROFESSIONALS REGISTRATION: Professional No.

EMPLOYED FOR THE Engineer, Professional Engineering

SERVICES OFFERED IN THIS | Technologist, Professional

BID Certificated Engineer, Professional

Engineering Technician. Candidate
Engineer, Candidate Engineering
Technologst, Candidate Certificated
Engineer, Candidate Certificated
Engineer, Candidate Engineering
Technician




7

8

12.8.

NAME OF CONSORTIUM
MEMBER No.8 — PRINCIPAL
AGENT SERVICES FOR
ADMINSTRATION OF THE
JBCC AGREEMENT (NAME
OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

INITIALS & SURNAME OF
PROFESSIONAL EMPLOYED
FOR THE SERVICES
OFFERED IN THIS BID

DISCIPLINE & CATEGORY OF
REGISTRATION

REGISTRATION No.

1

129,

NAME OF CONSORTIUM
MEMBER No.9 -
CONSTRUCTION HEALTH &
SAFETY AGENT SERVICES
(NAME OF THE TRADING
ENTERFPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

INITIALS & SURNAME OF
PROFESSIONAL EMPLOYED
FOR THE SERVICES
OFFERED IN THIS BID

SACPCMP CATEGORY OF
REGISTRATION: Professional
Construction Health & Safety Agent
(PrCHSA), Candidate Professional
Construction Health & Safety Agent
(PrCHSA)

SACPCMP
REGISTRATION No.

l

2

3

NAME OF CONSORTIUM
MEMBER No.10
PROFESSIONAL
CONSTRUCTION PROJECT
MANAGEMENT SERVICES -
EXTERNAL STAKEHOLDER
ENGAGEMENT AND
SECONDARY SOCIAL
DELIVERABLES (NAME OF
THE TRADING ENTERPRISE
AS PER CSD)

[Name of Trading ENTERPRISE]

INITIALS & SURNAME OF
PROFESSIONAL EMPLOYED
FOR THE SERVICES
OFFERED IN THIS BID

SACPCMP CATEGORY OF
REGISTRATION: Professional
Construction Project Manager,
Candidate Professional Construction
Project Manager

SACPCMP
REGISTRATION No.

1
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13. B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE (COMBINED)

B-BBEE STATUS LEVEL
VERIFICATION CERTIFICATE
ATTACHED (COMBINED
CONSORTIUM B-BBEE
STATUS LEVEL SWORN
AFFIDAVIT BY ACCREDITED
AUTHORITY)
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1.2. Part B ~ Terms and Conditions of Bidding

1.  BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS.
LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2, ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED - (INOT TO BE
RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. ALL MAINDATORY
RETURNABLE SCHEDULES TO BE COMPLETED IN FULL.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK
ACT, 2000 THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (act 5 of 2011),
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017 AS AMENDED, THE GENERAL
CONDITIONS OF CONTRACT (GCC) AND SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN
CONTRACT FORM WHICH WILL CONSIST AS A MINIMUM OF THE FOLLOWING AS
DESCRIBED HEREIN. General Conditions of Contract (GCC) - Annexure B; Special Conditions of
Contract — Annexure C; Form of offer — Schedule O; Contract Data — Annexure E; Returnable Schedules
A-0O.

1.5. ONLY BIDS FROM BUILT ENVIRONMENT PROFESSIONAL SERVICE PROVIDERS WHO
ARE REGISTERED WITH THE RELEVANT STATUTORY BUILT ENVIRONMENT COUNCILS
WILL BE CONSIDERED

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

22  EACH MEMBER OF THE CONSORTIUM MUST SUBMIT A SEPARATE CSD NUMBER
AND PROOF OF CSD REGISTRATION COMPLIANCE

2.3 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE,
COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR
CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS
MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: ..ottt et e
CAPACITY UNDER WHICH THIS BID IS SIGNED: (CONSORTIUM LEADER)

NAME OF CONSORTIUM LEAD ENTERPRISE

(Proof of authority in the form of a signed Consortium agreement attached hereto)

DATE;
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2. TERMS OF REFERENCE

2.1.  Background
On 2 February 2018, the National Minister of Health, in Government Gazeite No. 41419 21,

published Regulation 672: Norms and Standards Regulations applicable to Different Categories of
Health Establishments.

The Regulations are outlined in the accompanying document; /deal Hospital
Realisation and Maintenance Framework Manual 2018.

The objective of the manual is to promote and protect the health and safety of users and healthcare
personnel.

This manual contains 22 sub-regulations across the following domains: User Rights, Clinical
Governance and Clinical Care, Clinical Support Services, Facilities and Infrastructure, Governance and
Human Resources and General Provisions.

The development of the Ideal Hospital Realisation and Maintenance Framework (IHRM-F) is a critical
strategy and intervention to facilitate improved health service delivery and strengthen health system
effectiveness by capacitating hospitals to identify and address key issues. The IHRM-F will serve as a
benchmark mechanism to monitor Health System Strengthening activities,

An Integrated People-centred Health Services approach that encompass a continuum of care of health
promotion, disease prevention, diagnosis, treatment, disease-management, rehabilitation and palliative
care services, through the different levels and sites of care within the health system, over the different
stages in the lifecycle of a person will be adopted.

Clinical services will be organised in terms of 24-hour services (emergency health services, obstetric
and in-patient services) and eight hour services (ambulatory health services to outpatients (ideally on
referral from a lower level of care), obstetric services, health support services, rehabilitation and
palliative care services, diagnostic and therapeutic services). Integrated Clinical Services Management
framework using the four streams of care is the platform for providing ambulatory services.

The characteristics of an “Ideal Hospital™ is the following:

* Good infrastructure (i.e. physical condition and spaces, health technology, information and
communication technology, adequate bulk supplies, and an appropriately managed and
maintained motor vehicle fleet).

e Efficient patient administrative processes.

e Adequate and appropriately managed staff.

¢ Provides evidence based clinical, therapeutic and diagnostic services consistent with the
defined Package of services.

» Uses patient experiences, communication and information for continuously improving quality
of clinical care, optimisation of hospital processes, finance, system and risks mitigation and
managemernt.

¢ Complies with highest standards of corporate governance and is accountable to the community,
internal and external stakeholders.
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2.2.  Clinical Service Delivery Model for the Nelson Mandela Bay Health District

Against the background of the Ideal Hospital Realisation and Maintenance Framework (IHR M-F), the
Eastern Cape Department of Health embarked on the development of a new Clinical Service Delivery
Model for the Nelson Mandela Bay Health District to ensure that the goal of improved clinical
outcomes in the short, medium and long term is achieved.

To achieve this goal the Eastern Cape Department of Health decided to implement infrastructure
improvement projects at various Health Facilities in the Nelson Mandela Bay Health District.

2.3, Objective of the proposed Infrastructure Improvement Scheme
The objective is to:

¢ Create a conducive Hospital space which accommodates all Regional Hospital Clinical
services and support areas to ensure the rendering of quality services in the short, medium and
long term.

* Make all buildings compliant with safety regulations.

¢ Deliver approved building plans for all buildings at the hospital.

¢  Obtain Occupation Certificates for all buildings.

24. Size and Scope of Infrastructure Improvements
The Size and Scope of the proposed infrastructure Improvements required at DORA NGINZA
Hospital consist of the following:

e Infrastructure Scope Area 1 - Infrastructure improvements, alterations and additions to
existing building Blocks 1, 4 & 5 (2572 m?) as depicted on the site diagram in Annexure A.

Scope Areas |Description Proposed new use Area sgqm
Scope Areal |Block1- Improvementsto |Rehab centre for Cerbral Palsy
existing buildings 1030
Block 4 - Improvements to  |Casualty Centre
existing buildings 1298
Block 5 - Improvements to  |Staff on-call
existing buildings 244 2572

¢ Infrastructure Scope Area 2 - Infrastructure improvements, alterations and additions to
existing building Blocks 2, 3 & 6 (2964 m?) as depicted on the site diagram in Annexure A.

Scope Areas |Description Proposed new use Area sqm
Scope Area 2 |Block 2 - Improvements to  |Infectuous diseases PUI Ward for
existing buildings Mental Health patients 945
Block 3 - Improvements to  |Infectuous diseases General Ward
existing buildings for Mental Health patients 890
Block 6 - Improvements to  [Administration
existing buildings 1129 2964

¢ Infrastructure Scope Area 3 - External repairs to Roof & facades, including windows &
doors, oxygen supply, civil & water back-up supply and minor internal improvements, repairs
to other hospital buildings including Air conditioner Plant Rooms. (15000 m?)
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2.5.  Planning, Delivery, Procurement and Management of the Proposed Infrastructure
Scope in terms of the FIDPM

The strategic approach for the planning, delivery and management of infrastructure mai ntenance,

improvements, alterations and additions or new infrastructure is guided by the concept of the

Infrastructure Delivery Management System (IDMS), the chosen government wide system for

Infrastructure Delivery.

In order to establish a common approach to infrastructure delivery across all organs of state, th.e National

Treasury adopted the Standard for Infrastructure Procurement and Delivery Management (SIPDM). In

order to give effect to the SIPDM the following guidelines were issued:

* Treasury Instructions Notes No. 4 of 2015/16 in terms of Public Finance Management Act

(PFMA); and

+ Circular 77 for Model Supply Chain Management (SCM) policy for Infrastructure

Procurement and delivery management.

The National Treasury, in consultation with relevant stakeholders, conducted the SIPDM review, which
resulted in the Framework for Infrastructure Delivery and Procurement Management (FIDPM).
The FIDPM prescribes minimum requirements for effective governance of infrastructure delivery and
procurement management.

The Framework specifies the allocation of clear responsibilities for performing activities and making
decisions at control points, stages and procurement gates. The Framework promotes the concept ‘value
for money’ by organs of state throughout all the Infrastructure Delivery Management and Infrastructure
Procurement Management processes and activities to promote optimal use of resources to achieve the
intended outcomes. The expected deliverables shall be executed in accordance with the FIDM Project
Life-cycle stages as follow:

STAGE 1 - INITIATION

The details contained in this Bid Document as prescribed by the Department of Health defines project
objectives, needs, acceptance criteria, organization’s priorities and aspirations, procurement strategies,
and which sets out the basis for the development of the Concept Report. Planning for the Proposed
Projects under the Health Department’s Infrastructure Programme focuses primarily on the Packaging™
of projects, i.e. the identification of a “package” or scope to be implemented in one single contract.

The identification of a “package™ or scope in one single contract is informed and guided by Need &
priorities as determined by the U-Amp (User Asset Management Plan), IAMP (Infrastructure Asset
Management Plan) and Strategic priorities of the Department as depicted in the IPMP Infrastructure
Programme Management Plan) and B5 project list.

The proposed Infrastructure improvements at this facility form part of the list of identified facilities
strategically prioritized for improvement.

STAGE 2 - CONCEPT

The Concept Stage represents an opportunity for the development of different design concepts to satisfy
the project requirements, as developed during Stage 1. It also presents, through the testing of alternative
approaches, an opportunity to select a conceptual approach. The ultimate objective of this stage is to
determine whether the project is viable to proceed, with respect to available budget, technical solutions,
timeframe and other information that may be required.
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The Concept Report should as a minimum, provide the following information:

a) Condition and suitability assessment reports and as-built drawings of all buildings (all disciplines).
Document the initial design criteria, cost plan, design options and the selection of the preferred design
option, or the methods and procedures required to maintain the condition of infrastructure for the
project.

b) Establish the detailed brief, scope, scale, form and cost plan for the project, including, where
necessary, the obtaining of site studies, including condition and suitability assessments and as-built
drawings and construction and specialist advice.

¢} Provide an indicative schedule for documentation and construction or maintenance services,
associated with the project.

d) Include a site development plan, and other suitable schematic layouts of the architectural, civil,
structural, electrical and mechanical works and bulk services.

e) Describe the statutory permissions, funding approvals and utility approvals required to proceed with
the works associated with the project.

f) Include a baseline risk assessment for the project, and a health and safety plan, which is a requirement
of the Construction Regulations, issued in terms of the Occupational Health and Safety Act.

g) Contain a risk report linked to the need for further surveys, tests, other investigations and consents
and approvals, if any, during subsequent stages and identified health, safety and environmental risk.

STAGE 3 - DESIGN DEVELOPMENT

The Design Development Report shall as necessary:

a) Develop in detail the approved concept to finalize the design and definition criteria.

b) Establish the detailed form, character, function and costings.

c¢) Define all components in terms of overall size, typical detail, performance and outline specification.
d) Describe how infrastructure, elements, or components thereof are to function, how they are to be
safely constructed, how they are to be maintained and how they are to be commissioned.

e) Confirm that the project scope can be completed within the budget or propose a revision to the
budget.

f) Approved Site Development Plan from the Local Municipality Building Control Office.

STAGE 4 - DESIGN DOCUMENTATION

Design documentation provides the:

a) production information that details, performance definition, specification, sizing and positioning of
all systems and components that would enable construction;

b} manufacture, fabrication and construction information for specific components of the work informed
by the production information.

c¢) Approved Municipal Building Plans.

STAGE 5 - WORKS
The following is required for completion of the Works Stage:
a) Completion of the works is certified in accordance with the provisions of the contract; or

b) The goods and associated services are certified as being delivered in accordance with the provisions
of the contract.

¢) Occupation Certificate from the from the Local Municipality Building Control Office.

STAGE 6 - HANDOVER
The following activities shall be undertaken during the handover stage:
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a) Finalize and assemble record information which accurately reflects the infrastructure that is acquired,
rehabilitated, refurbished or maintained;

b) Hand over the works and record information to the user organization and where necessary . train end
user staff in the operation of the works,

STAGE 7 - CLOSE OUT

The Close-Out Stage commences when the end user accepts liability for the works. It is comp lete when:
a) Record information is archived;

b) Defects certificates and certificates of completion are issued in terms of the contract;

2.6. Procurement Strategy
a) The type of Infrastructure Improvements required for the various Scope Areas is complex and
specialist in nature and the bulk of the professional services required involves technically
complex work which calls for considerable innovation, creativity, expertise and/or skills.

b) The SANS 294, Construction Procurement Processes, Procedures and Methods, states that a
contract shall not be awarded to a tenderer who cannot demonstrate that he possesses the
necessary professional and technical qualifications, professional and technical competence,
financial resources, equipment and other physical facilities, managerial capability, reliability,
experience and reputation, and the personnel, to perform the contract. The procurement of
professional services should result in the award of a professional service contract based on
demonstrated competence and qualifications for the type of services required, at fair and
reasonable prices.

¢} To ensure that professional service contracts are awarded to firms which have both the
capacity and capability to provide the quality of the service at a reasonable price and not
necessarily to those that are the least costly, the procurement strategy, pricing strategy and
contracting strategy adopted to achieve quality and value for money in the professional
service appointments, have the following features and elements:

1. A competitive bidding procedure has been adopted, whereby Built Environment
Professional Service Providers who are eligible in terms of the pre-qualification
criteria applicable to this bid are invited to submit bids.

2. The full and unambiguous requirements in the scope of work required has been
specified with clear quantities and timelines;

3. Bids are invited from Consortiums consisting of multi-disciplinary Built Environment
Professional Members with a nominated Consortium Leader responsible for the
overall co-ordination of the professional services of all the Consortium Members.

4. The objective of having a consortium is to allow for an association of two or more
individuals, companies, or organisations with the objective of participating in a
commeon activity, pooling their resources to achieve a common goal. Within the
consortium, each participant retains their separate legal status and the consortium'’s
control over each participant is limited to activities involving the joint endeavour,
particularly the division of profits. The consortium shall be formed by contract.

5. The nominated Consortium Leader shall be a professionally registered Architect with
relevant experience in the planning, delivery and management of complex health
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facility projects. Proof of experience of the Consortium Leader / Architect shall
include the submission of copies of Practical Completion Certificates of completed
health facilities related projects to the combined value of R30 million (Thirty million
Rand). This forms part of the Administrative Compliance / pre-qualification Stage 1
Evaluation Criteria.

Pricing Strategy: For the feasibility stages of the Infrastructure Improvement projects,
the time-base proven cost Pricing Method has been adopted for the professional
services required and once the feasibility and estimated cost have been established, a
fixed Primary Fee and a Percentage Fee based on an estimated infrastructure
improvement value per Built Environment Professional Discipline Pricing Method
applies.

The minimum qualifications of persons required to pertorm specific functions have
been specified and proof of professional registration forms part of the Administrative
Compliance / pre-qualification Stage 1 Evaluation Criteria.

Bidders may not claim Professional Fees for resources that are not registered with the
relevant Statutory bodies. Professional Resources, including candidate professional
resources employed to render services related to this bid, must be professionally
registered with the relevant statutory bodies and proof of Professional Registration
shall be provided on the SBD 1 form if the service is offered on the SBD 3.3 Pricing
Schedule.

In terms of the contracting strategy, the Professional Services Contract shall be a
Term Contract with the following featuring elements:

i. Duration of the Term Contract is a minimum of 36 months or until all
milestones have been achieved by the Service Providers under conditions as
described in the Special Conditions of Contract (SCC).

il. Fixed hourly rates for certain time-based services shall be based on a
predetermined time period during which these services must be rendered;

iii. A fixed Primary Fee and a Percentage Fee based on an estimated
infrastructure improvement value per Built Environment Professional
Discipline once the feasibility and estimated Infrastructure Improvement Cost
has been established.

iv. Special Conditions of Contract applies to this bid and services offered. The
Special Conditions of Contract (SCC) supplements the General Conditions of
Contract. Whenever there is a conflict, the provisions in the SCC shall
prevail.

2.7.  Scope of Built Environment Professional Services required

The Scope of Discipline Specific Built Environment Professional Services required in this bid shall be
delivered in accordance with the relevant Statutory Council’s professional services guidelines and
code of conduct to achieve the (FIDPM) deliverables, consisting in summary of the following as
illustrated in Table I here below:
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Table 1 - Summary of services required

Infrastructure | Infrastructure Discipline Specific Built Applicable Proje ct life-
Scope Areas Scope Environment Professional cycle Stages for this
Description Services required to deliver | specific Infrastructure
the FIDPM End of Stage Scope Area in terms of
Deliverables for the the Framework for
Infrastructure Scope Areas | Infrastructure Delivery
and Procurement
Management (FIDPM)
Infrastructure | Infrastructure 1. Consortium Lead Concept Stage 2
Scope Area 1 improvements, Consultancy Services; 2. Design Development
alterations and Architectural Services; 3. Stage 3
additions to Quantity Surveying Services; Design Documentation
existing building | 4. Civil Engineering Stage 4
Blocks 1,4 & 5 Ser\flces;'S. Struc'tural Works Stage 5
(2572 m?) Engineering Services; 6.
Electrical and Electronic Handover Stage 6
Engineering Services; 7.
Mechanical Engineering Close-out Stage 7
Services; 8. Principal Agent
Services; 9. Construction
Health & Safety Agent
Services; 10. Professional
Construction Project
Management Services —
External Stakeholder
Engagement and Secondary
Social Deliverables.
Infrastructure | Infrastructure 1. Consortium Lead Concept Stage 2
Scope Area 2 impm\-rements, Conspltancy Servif:es; 2. Design Development
alterations and Architectural Services; 3. Stage 3
additions to

existing building
Blocks 2,3 & 6
(2964 m?)

Quantity Surveying Services;
4. Civil Engineering
Services; 5. Structural
Engineering Services; 6.
Electrical and Electronic
Engineering Services; 7.
Mechanical Engineering
Services; 8. Principal Agent
Services; 9. Construction
Health & Safety Agent
Services; 10. Professional
Construction Project
Management Services —
External Stakeholder
Engagement and Secondary
Social Deliverables.

Design Documentation
Stage 4

Works Stage 5

Handover Stage 6

Close-out Stage 7
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Infrastructure
Scope Area 3

External repairs to
Roof & facades,
including
windows & doors,
oxygen supply,
civil & water
back-up supply
and minor internal
improvements,
repairs to other
hospital buildings
including Air
conditioner Plant
Rooms.

1. Consortium Lead
Consultancy Services; 2.
Architectural Services; 3.

Quantity Surveying Services;

4. Civil Engineering
Services; 5. Structural
Engineering Services; 6.
Electrical and Electronic
Engineering Services; 7.
Mechanical Engineering
Services; 8. Principal Agent
Services; 9. Construction
Health & Safety Agent
Services; 10. Professional

Concept Stage 2

Design Development
Stage 3

Design Document ation
Stage 4

Works Stage 5

Handover Stage 6

Close-out Stage 7

(15000 m?) Construction Project
Management Services —
External Stakeholder
Engagement and Secondary

Social Deliverables.

a) Consortium Lead Consultancy Services “Principal Consultant”;

i

ii.

iii.

iv.

The Consortium Leader or “Principal Consultant™ means the person or ENTERPRISE
appointed by the Employer to manage and administer the services of all other consultants.
The Consortium Leader or “Principal Consultant™ shall be a professionally registered
Architect with relevant experience in the planning, delivery and management of health
facility projects. Registration with the South African Council for the Architectural
Profession (SACAP) (Architectural Profession Act of 2000 (Act No. 44 of 2000) is
mandatory.

The Scope of the Professional Services required under this discipline shall be in alignment
with the relevant Statutory Council’s professional services guidelines and code of conduct
to achieve the (FIDPM) deliverables.

The “Principal Consultant™ will also conduct, administer, and be responsible for minutes
of “PCU” (Planning Commissioning Unit) meetings during all FIDPM stages of the
proposed infrastructure scheme, with the Facility Manager and his’her core management
team, as a minimum, once a month.

b) Architectural Services;

i

il.

iii.

iv.
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The Scope of the Professional Services required under this discipline shall be in
alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.

The resources employed shall be registered with the South African Council for the
Architectural Profession (SACAP) (Architectural Profession Act of 2000 (Act No. 44 of
2000);

Architectural Services include the planning and design of buildings for the use of people
by the creative organization of materials and components with consideration to mass,
space, form, volume, texture, structure, light, shadow, materials and the project brief;
Submit and obtain Municipal approval of a Site Development Plan and Building Plans
with the aim of obtaining Occupation certificates for the various Scope Areas.



vi.

As-built drawings, Condition & Functionality Assessment reports of all buildings in terms
of the GIAMA guidelines

Preparing and presenting detailed Room data sheet drawings and illustrations for each
room during the FIDPM Design Development Stage 3 & Design Documentation. Stage 4.

¢) Quantity Surveying Services;

i

ii.

iii.

The Scope of the Professional Services required under this discipline shall be in
alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.

The resources employed shall be registered with the South African Council for the
Quantity Surveying Profession (SACQSP) (Quantity Surveying Profession Act of 2000
{Act No. 49 of 2000).

Quantity surveying {cost management) include the provision of expert, professional
services and advice on construction procurement, contracting and costs.

d) Civil Engineering Services;

1.

ii.

iil.

v,

The Scope of the Professional Services required under this discipline shall be in
alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.

The resources employed shall be registered with the Engineering Council of South Africa
(ECSA) (Engineering Profession Act of 2000 (Act No. 46 of 2000}

Civil engineering Services include the planning and design of earthworks, dredging and
geotechnical processes, transportation, water supply and treatment, drainage and
sewerage systems and storm water control and;

Geotechnical engineering Services which include the evaluation of the geotechnical
characteristics of a site and the provision of specialist advice on the behavior and
engineering properties of on-site earth materiats and the design of earthworks and
foundations for structures.

As-built drawings, Condition & Functionality Assessment reports of all buildings in terms
of the GIAMA guidelines

e} Structural Engineering Services;

[

i

iii.

iv.

f

1.
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The Scope of the Professional Services required under this discipline shall be in
alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.

The resources employed shall be registered with the Engineering Council of South Africa
(ECSA) (Engineering Profession Act of 2000 (Act No. 46 of 2000)

Structural engineering Services include the designing of the structures to withstand the
loads that they are likely to be subjected to safely and without loss of function.

As-built drawings, Condition & Functionality Assessment reports of all buildings in terms
of the GIAMA guidelines

Roof truss inspections, designing new roof trusses and issuing of roof truss compliance
certificates for existing trusses and new trusses.

Electrical and Electronic Engineering Services;

The Scope of the Professional Services required under this discipline shall be in alignment
with the relevant Statutory Council’s professional services guidelines and code of conduct
to achieve the (FIDPM) deliverables.



il.

iit.

iv.

vi.

The resources employed shall be registered with the Engineering Council of South Africa
{(ECSA) (Engineering Profession Act of 2000 {(Act No. 46 of 2000)

Electrical and Electronic Engineering Services include the planning and design of systems
for generating, transmitting, distributing and utilizing electrical energy.

Electronic Engineering Services include services related to the provision of electronic
systems and detailing the terminations, signals and interconnections of electronic
components as distinct from conventional electrical HV, MV and LV systems ard related
reticulation — including but not limited to access control, nurse call systems, fire detection
and alarm systems, CCTV, BMS and ICT.

As-built drawings, Condition & Functionality Assessment reports of all buildings in terms
of the GIAMA guidelines

Preparing and presenting detailed Room data sheet drawings and illustrations for each
room during the FIDPM Design Development Stage 3 & Design Documentation Stage 4.

g) Mechanical Engineering Services;

1.

ii.

iii,

iv.

vi.

The Scope of the Professional Services required under this discipline shall be in alignment
with the relevant Statutory Council’s professional services guidelines and code of conduct
to achieve the (FIDPM) deliverables.

The resources employed shall be registered with the Engineering Council of South Africa
(ECSA) (Engineering Profession Act of 2000 (Act No. 46 of 2000)

Mechanical engineering Services include the planning and design of plant and systems for
lifting, hoisting and materials handling, turbines, pumps and fluid power, heating, cooling,
and ventilating and air-conditioning and;

Fire engineering which includes the planning and designing of fire protection system to
protect people and their environments from the destructive effects of fire and smoke.
As-built drawings, Condition & Functionality Assessment reports of all buildings in terms
of the GIAMA guidelines.

Preparing and presenting detailed Room data sheet drawings and illustrations for each room
during the FIDPM Design Development Stage 3 & Design Documentation Stage 4.

h) Principal Agent Services;

1.

ii.

iii.

The role and functions of the principal agent shall be as described in the JBCC principal
agreement.

Principal Agent means the person appointed to fulfil the obligations of the agreed form of
contract during FIDPM Stages 5, 6 & 7.

The Scope of the Professional Services required under this discipline shall be in

alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.

i) Construction Health & Safety Agent Services;

1.

ii.

25| FPage

The Scope of the Professional Services required under this discipline shall be in alignment
with the relevant Statutory Council’s professional services guidelines and code of conduct
to achieve the (FIDPM) deliverables.

The Construction Health and Safety Agent shall be registered with the South African
Council for the Project and Construction Management Professions (SACPCMP) (Project
and Construction Management Profession Act of 2000 (Act No. 48 of 2000) as a
Professional Construction Health & Safety Agent (PrCHSA) to perform the required
functions.



1.

The PrCHSA will on behalf of the client apply to the provincial director in writing at least
30 days before construction work is carried out where applicable (Depending on the
contract value and the duration of the project) for a construction work permit to perform
construction work.

The Construction Health and Safety Agent will manage health and safety on a comnstruction
project for the client to prevent and limit project risks.

j) Professional Construction Project Management Services — External Stakeholder
Engagement and Secondary Social Deliverables.

iii.

iv.

V.
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The Scope of the Professional Services required under this discipline shall be in
alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.
The delivery of construction projects involves the manufacturing of a product on a site. The
desire and expectations of the surrounding communities to become involved in and gain
economically from projects in their area are genuine and cannot be dismissed and must be
met. Local communities expect and demand participation in projects given that there are
opportunities for numbers of skilled and semi-skilled persons on a site.
The SACPCMP Professional responsible for External Stakeholder Engagement and
Secondary Social Deliverables management, shall under the guidance of the Consortium
Lead Consultant and in liaison with all the other Consortium members:
a. Deal with the demands of local communities and business forums through early
and regular engagements and;
Deal with the risks posed by not accommodating the demands;
¢. Depending upon the nature of the works, identify SMME subcontracting
opportunities and requirements for several trades and local materials and facilitate,
conduct and manage engagements with the stakeholders.

For this programme to be successful and sustainable, the social facilitator must perform
strategic and technical support in line with the expected deliverables of the programme:
a. To develop a social facilitation Implementing Plan.
To facilitate stakeholder engagement both at management and stakeholder level

¢. To provide inputs to the Risk Management Plan

d. To develop and manage the Communication Plan

€. To provide input into the Monitoring and Reporting tool for the projects (with
reference to employment, training and SMME development reports) ;

f. To develop and apply conflict resolution mechanisms

To craft and implement interventions and mitigation strategies

Furthermore, Social facilitators deal with the day-to-day operations of the project such as:
a. Environmental scanning;
b. Identification of existing stakeholders and their role thereof;
c. Setting up the local governing structures, provide capacitation and ensure sign-off
of the Development Charters;
Ensure smooth decanting and beneficiation processes;
Manage and monitor risk;
f.  Manage conflict resolution between the communities and site agents.

o



Vi,
vil.

g.

Formulate co-ordination of the strategies and the implementation of the s ystems of
regular reporting to the relevant structures such as PSP Team, PSC Comimittee, the
DEPARTMENT OF HEALTH, including local structures linked to the projects
such as Building Steering Committees for Education programme and other
stakeholders in accordance with relevant protocols;

Create an enabling environment for the implementation of the programme, through
the promotion of partnerships between the education districts, community
structures, and the DEPARTMENT OF HEALTH & DPW & 1.

Prepare documentation for proper handover of the projects once completed
(report);

Ensure that all relevant legislation is complied with during project implementation,
Project Outputs/Deliverables;

a.

h.

Inception Report: The report shall cover an overall project plan (inclusive of a
project schedule) with intermediate and final outputs, proposed methodology and
identified timeframes/milestones.

Stakeholder mapping report: The report shall indicate all stakeholders that are
relevant to the projects include, their interests, influence,

Evidence of stakeholder consultation and community mobilization: The minutes of
all meetings held with the relevant stakeholders, including a summary of
community mobilization meeting outcomes, shall be provided. In addition,
practical information with clear step-by-step guidelines for field facilitators
(inclusive of local community members) engaging with the community shall also
be provided.

Evidence of community awareness raising: Report on all community awareness
raising activities shall be provided.

Evidence of Project Steering Committee establishment: The Terms of Reference
for each project Steering Committee shall be provided in a format to be agreed to
with DEPARTMENT OF HEALTH. Project Steering Committee Skills Audit
Report: A report outlining the skills set of members of the Project Steering
Committee shall be provided.

Project Steering Committee Members™ Capacitation Report: A report regarding the
training of Project Steering Committee on their roles and responsibilities,
procedural terms for meetings and conflict resolution shall be provided.

Final Report: An overall Social Facilitation report shall be submitted to, and
accepted by the DEPARTMENT OF HEALTH & DPW & 1.

Monthly EPWP Reporting

CLO duties and responsibilities

2.8 Sequence of Implementation of the Infrastructure Scope areas, 1,2 & 3

The Infrastructure Scope areas, 1, 2 & 3 can be improved in chronological order, one Infrastructure
area after but not necessarily in the order as described, as the sequence of implementation shall be
decided by the Employer on confirmation of the feasibility outcomes of the FIDPM Stages 2 & 3 and
confirmation of budget.

2.9.  Professional Services delivery sequence, duration and pricing method
The Professional Services delivery sequence, duration and pricing method in relation to the various
Infrastructure Scope Areas shall be in accordance with Tubles 2 & 3 here below.
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The Concept Stage 2 and Design Development Stage 3 PSP deliverables for all disciplines iny relation
to the different Infrastructure Scope areas, 1, 2 & 3 shall be rendered simultaneously as depicted in
Table 3 here below. This is required to determine the overall feasibility of the proposed Infrastructure

interventions.

Table 2 - Concept Stage 2 & Design Development Stage 3 — Sequence of delivery of PSP Se rvices &

Pricing Method
FIDPM Project | Infrastructure Scope Sequence of Delivery | Duration Pricing
life-cycle Areas of PSP Services in (weeks) Method (All
Stages relation to the Disciplines)
Infrastructure Scope
Areas
Concept Stage 2 | Infrastructure Scope Area 1 | Simultaneous 6 Time based
(2572 m?) fee
Infrastructure Scope Area 2
(2964 m?)
Infrastructure Scope Area 3
(15000 m?)
Design Infrastructure Scope Area 1 | Simultaneous 3 | Time based
Development (2572 m?) fee
Stage 3 Infrastructure Scope Area 2
(2964 m?)
Infrastructure Scope Area 3
(15000 m?)

The Infrastructure Scope areas, 1, 2, & 3 shall be improved in chronological order, one Infrastructure
area after the other but the sequence of implementation shall finally be decided by the Employer on
confirmation of the feasibility outcomes of the FIDPM Stages 2 & 3 and confirmation of budget.
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The Design Documentation Stage 4, Works Stage 5, Handover Stage 6 and Close-out Stage 7 PSP
deliverables shall then be rendered in alignment with the order of implementation as instructed by the
Employer and as preliminary depicted in 7able 3 here below:

Table 3 — Design Documentation Stuge 4, Works Stage 5, Handover Stage 6 and Close-out Stage 7 -

Sequence of delivery of PSP Services & Pricing Method

FIDPM Project | Infrastructure Estimated Sequence of Duration | Pricing
life-cycle Stages | Scope Areas Infrastructure Delivery of (weeks) | Method
Improvement Services in relation (For all
value to the disciplines
Infrastructure except
Scope Areas SACPCMP
Services)
Design Infrastructure Scope | R 10 707 840.00 | Chronological order 8 Fixed & %
Documentation Area 1 (2572 m?) Based fee
Stage 4
Works Stage 5 R 10G 707 840.00 52 Fixed & %
Based fee
Handover Stage 6 R 10 707 840.00 8 Fixed & %
Based fee
Close-out Stage 7 R 10 707 840.00 24 Fixed & %
Based fee
Design Infrastructure Scope | R 18 200 000.00 | Chronological order 8 Fixed & %
Documentation Area 2 (2964 m?) Based fee
Stage 4
Works Stage 5 R 18 200 000.00 52 Fixed & %
Based fee
Handover Stage 6 R 18 200 000.00 8 Fixed & %
Based fee
Close-out Stage 7 R 18 200 000.00 24 Fixed & %
Based fee
Design Infrastructure Scope | R 11 200 000.00 | Chronological order 8 Fixed & %
Documentation Area 3 (15000 m?) Based fee
Stage 4
Works Stage 5 R 11 200 000.00 48 Fixed & %
Based fee
Handover Stage 6 R 11 200 000.00 8 Fixed & %
Based fee
Close-out Stage 7 R 11 200 000.00 24 Fixed & %
Based fee

The Professional Service Provider will be appointed for the duration of the 3 Infrastructure Scope area

projects, which incorporates any necessary project related extensions. Service Providers are to note
that once appointed, they will be expected to commence the work at possibly very short notices. This
is due to the urgent nature of the projects. Failure to adhere to this may result in the service provider

being removed from the project.
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2.10.

Pricing of Professional Fees and Disbursements

The pricing of the Professional Fees and disbursements shall be done in accordance with the Pricing
Schedule SBD 3.3. The Pricing Schedule consist of 3 Parts as follows:

Part 1

1.

Part 2

- Time Based Fees.

Time-Based proven cost Pricing as prescribed, is applicable to all disciplines:

a. For FIDPM Concept Stage 2 & Design Development Stage 3;

b. For the Construction Health & Safety Agent Professional Services & Construction
Project Management Services required for external Stakeholder Engagement &
Secondary Social Deliverables during FIDPM Stages 2 to 7;

c. To have a basis for paying any additional Professional Services that may be required
for reasons provided for in the Special Conditions of Contract (SCC).

The bidders shall indicate the quantity of the various categories of resources offered to
perform the Services and if offered and priced, provide proof of Professional Registration on
the SBD 1 form. This requirement forms part of the Special Conditions of Contract (SCC)
and applicable bid responsiveness evaluation criteria.

The number of Hours offered and distributed across the categories of professional service
shall add up and be equal to hours where prescribed by the Employer per discipline.

The Charge Rate / Hour offered shall include cost of the professionals employed to render the
services, overheads, mark-up and profit.

Fee payment claims shall be on a proven cost basis with portfolio of evidence of meeting and
site attendance registers, travelling log sheets and copies of deliverables etc.

- Fixed Primary Fee and Percentage Based Fees

Bidders are required to offer a fixed Primary Fee and a Percentage Fee based on an estimated
infrastructure improvement value per Built Environment Discipline during FIDPM Stages 4-7
on all 4 Scope areas. (excluding Construction Health & Safety Agent Professional Services &
Construction Project Management Services required for external Stakeholder Engagement &
Secondary Social Deliverables).

The fees offered shall cover cost of the professionals employed to render the services,
overheads, mark-up and profit.

Fee payment claims shall be on a proven cost basis with portfolio of evidence of meeting and
site attendance registers, travelling log sheets and copies of deliverables etc.

Part 3 — Disbursements: Reimbursable Expenses:

1.

Vehicle Travelling Costs.
On the Pricing schedule, the following is to be noted:
a. Bidders shall indicate the distance (return trip) from the various discipline specific
PSP Office locations (As per SBD1) to various destinations as prescribed.
b. Bidders shall indicate the Maximum Vehicle Engine Size to be used by the various
discipline specific PSP’s.
c. Bidders shall indicate the Charge Rate per Km (As per Department of Transport
published tariffs at the time of closing of bid).

30|Page



d.

The Employer pre-determined and prescribed the number of trips for this bid in order
to have a set basis to compare the bids.

Reimbursement of these costs shall be on a proven cost basis with portfolio of
evidence, meeting and site attendance registers, travelling log sheets and copies of
deliverables etc. in support of claims.

2. Time Travelling Costs.
On the Pricing schedule, the following is to be noted:

a.

Bidders shall indicate the quantity of the various categories of resources who will be
travelling. In certain instances, the Employer pre-determined and prescribed the
category and number of PSP’s for this bid in order to have a set basis to compare the
bids.

Bidders shall indicate the distance (return trip) from the various discipline specific
PSP Office locations (As per SBD1) to various destinations as prescribed.

Bidders shall indicate the Travel Time, the No. of Hours (return trip).

Bidders shall indicate the Charge Rate per Hour offered. The Charge Rate shall be
fixed.

The Employer pre-determined and prescribed the number of trips for this bid in order
to have a set basis to compare the bids.

Reimbursement of these costs shall be on a proven cost basis with portfolio of
evidence, meeting and site attendance registers, travelling log sheets and copies of
deliverables etc. in support of claims.

Part 4 — Provisional Sums

1. Special Studies and Investigation Costs.
Reimbursement of these items shall be on a proven cost basis and estimated Provisional Sums
have been allowed for in the Pricing Schedule in order to have a set basis to compare the bids

for:

a.
b.
c.

Geotechnical Investigations including laboratory tests;
Topographical Technical Survey;
Tests for traces of asbestos.

2. Typing, duplicating Costs.

a.
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Reimbursement of these costs shall be in accordance with the Public Works &
Infrastructure Reimbursable tariffs applicable. An estimated Provisional Sum has
been allowed for in the Pricing Schedule in order to have a set basis to compare the
bids.

The costs of typing, printing and duplicating work in connection with the
documentation which must be done shall be reimbursable at rates applicable at the
time of the execution of such work. The document "Rates for Reimbursable
Expenses" as adjusted from time to time and referred to below, is obtainable on the
Website: http://www.publicworks.gov.za/ under “*Documents”; “*Service providers
Guidelines™; item 1.

If the Service Provider cannot undertake the work himself, he/she may have it done
by another service provider which specialises in this type of work and he/she shall be
paid the actual costs incurred upon submission of statements and receipts which have



been endorsed by him/her confirming that the tariff is the most economical for the
locality concerned.

d. Typing and duplicating expenses shall only be refunded in respect of the final copies
of the following documents namely formal reports, formal soil investigation reports,
specifications, feasibility reports, bills of quantities, minutes of site meetings and
final accounts. The cost of printed hard covers shall only be paid in respect of
documents which will be made available to the public such as bills of quantities and
specifications or where provision of hard covers is specifically approved.

e. The typing of correspondence, appendices and covering letters are deemed to be
included in the fees.

3. EVALUATION CRITERIA

3.1

3.2.

32 |Fa

The bid shall be evaluated as follows:

Stage 1: Administrative Compliance / pre-qualification
Stage 2: Price and B-BBEE Points

Stage 3: In Loco Inspection of all Consortium Members

Stage 1: Administrative Compliance / pre-qualification

a. The purpose of the Administrative Compliance / pre-qualification is to determine
which bid responses are compliant and non-compliant with the bid conditions issued
by the Health Department as part of the bidding process.

b. The Health Department has defined minimum pre-qualification criteria that must be
met by the Bidder for the Health Department to accept a bid for evaluation. In this
regard a pre-qualification verification will be carried out by the Health Department in
order to determine whether a bid complies.

c. Where the Bidder’s bid fails to comply fully with any of the pre-qualification criteria,
or the Health Depariment is for any reason unable to verify whether the pre-
qualification criteria are fully complied with, the Health Department shall have the
right to either:

i. Reject the Bid in question and not to evaluate it at all;

ii.  Give the Bidder an opportunity to submit/or supplement the information
and/or documentation provided, so as to achieve full compliance with the
pre-qualification criteria, provided that such information and/or
documentation can be provided within a period of 7 (seven) days, or such
alternative period as the Health Department may determine, of it being
requested by the Health Department and is administrative in nature, as
opposed to forming a material part of the Bidder’s Bid;

ili. In any event permit the Bid to be evaluated, subject to the outstanding

information and/or documentation being submitted prior to the award of the
Bid.

Evaluation Criteria for Stage 1: Administrative Compliance / pre-qualification
The following criteria shall apply:

a. The bid documentation must be completed comprehensively and correctly.
Declaration forms (SBD) must be signed.

¢. All Mandatory Returnable Schedules and information required therein to be
completed in full and submitted.



3.3.

d. Bidders shall be Consortia with a Consortium Agreement and the name of the
Consortium shall be the nominated Consortium Lead ENTERPRISE.

e. Bids will only be considered from Consortia where Individual Members of the
Consortium are registered Built Environment Professional Service Providers who
are eligible to take part in terms of the pre-qualification criteria applicable.

f. The nominated Consortium Leader shall be a professionally registered Architect
with relevant experience in the planning, delivery and management of complex
health facility projects. Proof of experience of the Consortium Leader / Architect
shall include the submission of copies of Practical Completion Certificates of
completed projects to the combined value of R30 million (Thirty million Rand).
The value of the projects shall be indicated on the Practical Completion
Certificates for ease of reference and verification.

g. Bidders may offer or claim Professional Fees and or disbursements for resources
that are not registered with the relevant Statutory bodies. Professional R esources,
including candidate professional resources employed to render services related to
this bid, must be professionally registered with the relevant statutory bodies and
proof of Professional Registration shall be provided on the SBD 1 form and
Mandatory returnable schedules, if the service is offered on the SBD 3.3 Pricing
Schedule.

h. All Parts, Items and sub-items listed in the Pricing Schedule SBD 3.3 must be
completed in full. In the event where the bidder elects not to offer a resource, rate
fee or disbursements, the items or sub-items shall not be left blank but populated
to indicate the value of NIL (0).

i. All Consortium Members must be CSD compliant. CSD registration numbers
must be provided on the SBD | form for all Consortium Members and proof of
registration to be provided in the Mandatory returnable schedules.

J. Only Bidders who complied with the Stage 1 Evaluation criteria may proceed to
the Evaluation Stage 2.

Stage 2: Evaluation in terms of Price and B-BBEE Preference Point System

Step 1: Calculation of points for price

1.

The PPPFA prescribes that the lowest acceptable bid will score 80 points
for price. Bidders that quoted higher prices will score lower points for price on a
pro-rata basis.

In terms of regulation 6 of the Preferential Procurement Regulations pertaining to the
Preferential Procurement Policy Framework Act, 2011 (act 5 of 2011), and the Preferential
Procurement Regulations 2017 as amended, responsive bids shall be adjudicated on the 80/20
preference point system in terms of which points awarded to bidders for price is calculated as

follow:
Pt- Pomun
Ps=8011- ———
Pmin

Where:

Ps: Points scored for comparative price of bid under consideration
Pt: Comparative price of bid under consideration

Pmin: Comparative price of lowest acceptable bid
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Step 2: Calculation of points for B-BBEE status level of contributor

3. Preference points will be allocated according to the following *table:

B-BBEE Sta'tus Level of Number of points
Contributor (80/20 system}
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0

* PPPFA Regulations 2017 — Reg. 5(2) and Reg.6 (2).

4. Bidders arc required to complete the preference claim form (SBD 6.1) and submit their
original and valid B-BBEE status level verification certificate or a certified copy thereof or
sworn affidavit in case of a Consortium , EMEs and QSEs at the closing date and time of the
bid in order to claim the B-BBEE status level points.

5. Only bidders who have completed and signed the declaration part of the preference claim
form and who have submitted a B-BBEE status level certificate issued by a SANAS
accredited verification agency will be considered for preference points.

6. Failure on the part of the bidder to comply with above paragraphs will be deemed that

preference points for B-BBEE status level of contribution are not claimed and will therefore
be allocated a zero (0).

7. The Department of Health may, before the bid is adjudicated or at any time, require a bidder
to substantiate claims it has made regarding preference.

Step 3: Calculation of total points scored for price and B-BBEE status level of contributor

1. The points scored for price must be added to the points scored for B-BBEE status level of
contributor to obtain the bidder’s total points scored out of 100,

2. The points scored will be rounded off to the nearest 2 decimals.

3. The Bidder who scored the highest number of points out of a 100 (hundred), may proceed to
the next Evaluation Stage 3.

4. In the event where the Bidder who scored the highest number of points has failed to comply
with the Due Diligence In-Loco Inspection evaluation criteria, the Health Department may

consider the Bidder who scored the 2nd highest points, to proceed to the next Evaluation
Stage 3.
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34.

Stage 3: Due Diligence In-Loco Inspection of all Consortium Members
As part of its due diligence obligations, the Department of Health shall do an In-Loco
inspection of the offices of all Consortium Members to verify the following details:
a. The existence of the business ENTERPRISE as declared on the SBDI1 form.
b. The existence of the professional resources as declared on the SBD1 and SBD 3.3
forms.

In the event where the In-Loco Inspections find inconsistencies and or misrepresentation in
terms of what has been declared on the SBD 1 and SBD 3.3 forms, the Bidder will be notified
of such inconsistencies and or misrepresentations in writing and allowed 7 (seven) days to
rectify such.

The Bidder who complies with the Due Diligence In-Loco Inspection evaluation criteria, may

then be considered for recommendation for award.

4. Inthe event where the Bidder has failed to rectify the inconsistencies and or
misrepresentations within the 7 (seven) day period, the Health Department shall consider the
Bidder who scored the 2™ highest points to proceed to the Evaluation Stage 3.

4. CHECKLIST OF MANDATORY RETURNABLE DOCUMENTS

Schedule Description YES NO

List

Schedule A | SBD 1 - Invitation to Bid

Schedule B | SBD 3.3 - Pricing Schedule

Schedule C | SBD 4 - Declaration of Interest

Schedule D | SBD 6.1 - Preference Points Claim

Schedule E | SBD 8 - Declaration of Bidder’s past Supply Chain Management
practices

Schedule F | SBD 9 - Certificate of Independent Bid Determination

Schedule G | Signed Consortium Agreement

Schedule H Proof of CSD Registration of All Consortium Members

Schedule I | B-BBEE Status Level Verification Certificate (Combined for the
Consortium)

Schedule J Copy of letter of Gooed Standing with Compensation for Occupational and
Injuries Disease Act {COIDA/FEM) REGISTRATION CERTIFICATE

Schedule K | Proof of Professional Indemnity Insurance Documents

Schedule L | Proof of Experience of the Consortium Leader / Principal Consultant -
Copies of Practical Completion Certificates (Total Value of R30m)

Schedule M | Proof of Professional Registration of all Professional and Candidate
Professional Resources offered to render services and incur disbursements as
per the SBD 1 and SBD 3.3 Pricing Schedule.

Schedule N | Confirmation of Receipt of Addenda to Bid Documents

Schedule O Form of Offer and Acceptance
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5. THE CONTRACT
1. The Contract consist of the following;

a.

o a0 o

General Conditions of Contract (GCC) - Annexure B.
Special Conditions of Contract -~ Annexure C

Form of offer — Schedule O

Contract Data — Annexure E

All other relevant returnable Schedules A - O

6. ANNEXURES & RETURNABLE SCHEDULES

ANNEXURE A - SIZE AND SCOPE OF INFRASTRUCTURE IMPROVEMENTS

Specific Infrastructure Improvements are required to 6 identified Building Blocks as depicted in the

diagram below including and external repairs to Roof & facades, including windows & doors, oxygen

supply, civil & water back-up supply and minor internal repairs to other hospital buildings including

Air conditioner Plant Rooms (only one plant functioning).

Scope Areas  |Description Proposed new use Area sqm
Scope Areal |[Block 1-Improvements to {Rehab centre for Cerbral Palsy

existing buildings 1030

Block 4 - Improvements to  |Casuaity Centre

existing buildings 1298

Block 5 - Improvements to  |Staff on-call

existing buildings 244 2572
Scope Areas |Description Proposed new use Area sgm
Scope Area 2 |Block 2 - Improvements to  |Infectuous diseases PUI Ward for

existing buildings Mental Health patients 945

Block 3 - Improvements to  |Infectuous diseases General Ward

existing buildings for Mental Health patients 890

Block 6 - Improvements to  |Administration

existing buildings 1129 2964
Scope Areas |Description Area sgm
Scope Area 3 |External repairs to Roof & facades, including windows & doors, oxygen supply,

civil & water back-up supply and minor internal improvements, repairs to other

hospital buildings including Air conditioner Plant Rooms. 15000
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Site Diagram illustrating location of buildings to be improved
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ANNEXURE B - (GCC) GENERAL CONDITIONS OF CONTRACT

THE NATIONAL TREASURY

Republic of South Africa

GOVERNMENT PROCUREMENT:
GENERAL CONDITIONS OF CONTRACT

July 2010
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GOVERNMENT PROCUREMENT

GENERAL CONDITIONS OF CONTRACT
July 2010

NOTES
The purpose of this document 1s 1o

(1)  Draw speaial attention 1o ¢ertan general conditions
apphcable to government bids, contracts and orders; and
To ensure that clients be familiar with regard to the rights
and obligations of all partics involved in doing business
with government.

In this document words in the singular also mean in the plural
and vice versa and words in the masculine also mean in the
feminine and neuter.

¢ The General Conditions of Contract will form part of
ali bid documents and may not be amended.

¢ Special Conditons of Contract (SCC) relevant to a specific
bid, should be compiled separately for every bid (if
(applicable) and will supplement the General Conditions
of Contract. Whenever there s a coniflict, the provisions
in the SCC shall prevail.
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1. Definitions

General Conditions of Contract

1.9

.10

The following terms shall be interpected as indicated

“Closing tme™ means the date and howr spoaificd in the bidding
documents for the roceipt of bids.

"Contract™ means the wnitten agreement cntered mnto between the
purchaser and the supplier. as reconded in the contract form signed by
the parties. including all anachments and appendices thereto and all
documents incorporated by reforence therein.

“Coniract price™ means the pricc payable to the supphicr under the
contract for the tull and proper performance of s contractual
obligations.

“Cormupe practice™ means the offenng. giving. recaiving. or soliciung
of any thing of value to influence the action of a public official in the
ProCUTEMEnt Process OF 1N CONIFICT execution,

“Countervmiling dutics™ arc imposed 1n cases where an enterpnse
abroad is subsidized by its governmeni and encouraged to market s
products internationally

“Country of ongin™ mecans the place where the goods were muned,
grown or peoduced or from which the services are supplied. Goods are
produccd when, through manufactunng. processing or substantial and
major assembly of componcents. a commercially recognized new
product results that is substanually different 10 basic charactenstics or
In purpose or uttlity from its components.

*Day” means calendar day.

“Delivery”™ means delivery in compliance of the condions of the
contract or order.

“Debwvery ex stock™ means immediate dehvery directly from stock
actually on hand.

“Delivery mnto coasignees store o¢ 1o his site™ mceans delivered and
unloaded 1n the spevificd store or depot or on the specificd site in
complianec with the conditions of the contract or onder, the suppher
beanng all nsks and charges mvolved unuit the supphies are 30
delivered and a valid receipt 1 ebtained.

“Dumping” occurs when a pnvate enterpnse abroad market its goods
on own itative in the RSA at lower peicex than that of the country of
ongin and which have the poteniial 1o harm the local industnies in the
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1.3

114

115

1.16

1.17

113

119

RSAL

“Force majeure™ means an event beyond the control of the supphier and
not mvolving the supplier™s fault or ncgligence and not forcseeable.
Such events may include, but is not restricted 10, acts of the purchaser
N Hs sOVEreign capacity, wars of revolunons, fires. floods, epidemics,
quarantine restnictions and freight embargoes,

“Fraudulent practice™ means a misrepresentation of facts i order to
influence a procurcment process of the oxecution of a contract 1o the
detnment of any bidder, and includes collusive practice among bidders
(prior to or after bid submission) designed to establish bid prices a1
ansficial non-competitive levels and 10 deprive the bidder of the
benefits of froc and open competiion.

“CC™ means the General Conditions of Centract.

“(oods”™ means all of the equipment. machinery, and/or other matenals
that the supplicr s required to supply to the purchaser under the
contract.

“importcd content™ means that portion of the bidding pnice represented
by the cost of components, parts or matenals which have been or are
stll 0 be imported (whether by the supplicr or his subcontractors) and
which costs are inclusive of the costs abroad, plus freight and other
direct tmportation costs such as landing costs, dock dues, import duty,
sales duty or other similar tax or duty at the South African place of
entry as well as transportation and handhing charges to the (actory tn
the Republic where the supplis covered by the bid will be
manufactuncd.

“Local content™ means that portion of the bidding price which 1s not
imncluded in the imported contem provided that local manufacture does
take place.

“Manufacture” means the production of products n a foctory using
labour, matenials, components and machinery and includes other
related valuc-adding actavities.

“Order™ means an official wntten order 1ssucd for the supply of goods
or works or the rendening of a service.

“Project sate.” where applicable, means the place indicaed in bidding
documents.

“Purchaser™ means the organization purchasing the goods.

“Republic™ means the Republic of South Alrea

“SCC” means the Special Conditions of Contract.

“Services” means those functional services anaitlary 10 the supply of
the goeds. such av transportation and any other incidental services,

such as installation, commussioning., provision of techmical assistance,
training. catering. gardeming. sccunty. mamtenance and other such



2. Applicstion

4. Standards

S, Useof
contrsct
docomenly
and
information:
inspection.

6. Pateat rights
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[

4.1

5.4

53

obligations of the supplier covered under the contract.

“Wntten™ or “in wnting” means handwntien in ok or any form of
clectronic or mechanical wrting,

These general conditions are applicable to al! bids, contracts snd orders
ncluding buds for functional and professional services, sales, hinng,
leting and the granung or acquinng of nghts. but excloding

mmovable property. unless otherwise indicated i the bidding
documents,

Where applicable, special conditions of contract arc also tad down 1o
cover speaific supphics, services or works.

Where such special conditions of contract are in conflict with these
genetal conditions, the spevial conditions shall apply.

Unless otherwise indicated 1 the budding documents, the purchaser
shall not be hiable for any expense iurred in the preparation and
subimission of a bid. Where applicable a non-refundable fec for
documents may be charged.

With cortain exceptions, tmvatations to bid are only published in the
Government Tender Bulletin, The Government Tender Bulletin may be
obtained directly from ihe Government Prnnter, Private Bag XKS.
Pretona 0001, or accessed clectronically from sww treasury gov.za

The goods supphed shall conform 1o the standards mentioned in the
bidding documents and specifications.

The supplicr shall not. without the purchaser’s prior written consent,
disclose the contract, or any provision thereof. or any speafication,
plan, drawing. panem. sample, or mionnation furmshed by or on
behalf of the purchaser n connection therewith, o any person other
than a person cmployed by the supphier i the performance of the
contract.  isclosure to any such employed person shall be made n
conlidence and shall extend only so far as may be nccessary for
purposcs of such performance.

The supplicr shall not. withowt the purchaser's prnor wniten consenl,
make use of any document or information mentioned in (CC clause
5.1 except for purposes of performing the contract.

Any document, other than the contract itwelf mentioned in GCC clause
5.1 shall reman the property of the purchaser and shall be retumned (all
copics) to the purchaser on completion of the supplier’s performance
under the contract if so required by the purchaser.

5.4 The supphier shall permut the purchaser to inspeet the suppher’s records

6.1

relating to the performance of the supplicr and 1o have them audsted by
auditors apponted by the purchaser, if so required by the purchaser,

The supplicr shall indemmiy the purchaser aganst all third-pany
clarms of infringement of patent, tadamark, or indusmal design nghts
ansing from use of the goods or any pant thercof by the purchaser



1. Performance T Within thurty (30) days of recaipt of the notification of contract award,
security the successiul budder shall furnish to the purchaser the performance
secunty of the amount specified in $CC.

7.2 The procecds of the performance secunty shall be pavable o the
purchaser as compensation for any loss resulung from the supphier’s
failure to complete his obligations under the contract,

7.3 The performance secunty shall be denominated n the currency of the
contract, or in a frecly convertible currency acceptable to the purchaser
and shall be in one of the following forms:

{a) a bank guarantee or an wrcvocable letier of credit 1ssued by a
reputable bank located in the purchaser’s country or abroad,
acceptable to the purchaser, in the form provided in 1he
bidding documents or another form acceptable to the
purchaser: or

{b) a cashier’s or certified cheque

74  The perfommance secunty will be discharged by the purchaser and
returned to the supphicr not later than thiny (30) days following the
date of complcnion of the supphier’s performance obligations undes the
contract, including any warranty obligations, unless  othorwise

specified in SCC.
8, lnspections, 8.1 All pre-bidding testing will be for the account of the bidder.
tests and
aRslysts 8.2 1f n s a bid condition that supplies to be produced or senaices to be

rendered should at any stage dunng production or exccution of on
completion be subgect to inspection, the premuses of the bidder o
contractor shall be open, at all seasonable houry, for inspection by a
representative of the Department or an organwation acting on behalf of
the Department

8.3 If there are no inspection requiremcnts indicated 1 the bidding
documents and no mention 18 made in the contract. but dunng the
contract penod it 1s decided that inspections shall be carned out, the
purchaser shall usell make the necessary amangements. including
paymen: arrangements with the testing authonty concerned.

B4 If vhe mspections, tests and analyses refemred to in clauses 8.2 and 8.3
show the supplies 10 be 1n accondance with the contract requircments,

the cost of the mspections, tests and analyses shall be defrayed by the
purchases.

8.5 Where the supplies or services referred to in clauses 3.2 and 8.3 do nat
comply with the contract requirements, imespective of whether such
supplics or services are aceepted or not. the cost v connection with
these inspections, Lests or analyses shall be defrayed by the supplicr.

8.6 Supplies and senvices which are referred 1o 1n clauses 8.2 and 8.3 and
which do not comply with the contract requirctents may be fejected.

8.7  Any contract supphes may on or after delivery be mspected, tested or
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88

2.1

10.1

10.2

analyred and may be repected if found not to comply wuh the
requirements of the contract. Such rejected supplies shall be held at the
cost and nsk of the supphier who shall, when catled upon. remove them
mmediately at his own cost and forthwith substitmte them wath
supplics which do comply with the requirements of the contract.
Failing such removal the rojected supplics shall be retumed at the
supplicrs cost and nsk. Should the supphier fail to provide the
subsuitute supplics forthwath, the purchaser may. without giving the
supplicr  further opportumity to substiute the ropected  supplics,
purchase such supplics as may be necessary at the expense of the
supplicr.

The provisions of clauses 8.4 to 8.7 shall not prejudice the nght of the
purchaser 1o cancel the contract on account of a breach of the
condiions thereal, of to act in terms of Clause 23 of GCUC.

The supphier shall provide such packing of the goods as is required to
prevent thar damage or deterioration dunng transit to their final
destinauon, as indicated i the contract. The packing shall be
sufficient 1o withstand, without himitation, rough handling dunng
transit and cxposure 1o extreme temperatures. salt and precipitation
dunng transit, and open storage.  Packing. case size and weights shall
take into comideration, where appropnate, the remotencess of the
goods’ linal destination and the absence of heavy handling facihnies at
all points in transt.

The packing. marking. and documcntation within and outside the
packages shall comply stnctly wath such speaial requirements as shall
be enpressly provided for v the contract, including additionat
requirements, 1f any, specified m SCC, and in any subsequent
nstructions ordered by the purchaser.

Delivery of the goods shall be made by the supplicr i accordance with
the terms specified in the contract. The details of shipping and/or other
documents to be furmished by the supplicr are specifted tn SCC.

Documents to be submitted by the supplier are specified i SCC.

The goods supplicd under the contract shall be fully insured s a frecly
convertible curmency aganst loss or damage incidental to manufacture

or acquision, transportation. storage and delivery in the manner
specified in the SCC.

Should a pnce other than an allanclusive delivered price be required,
this shall be specified in the SCC.

The supplier may be required to provide any or alt of the followny
serviges, mncluding additional services. if any. specified n SCC:

{a) performance or supervision of on-site assembly andfor
commussiorung of the supplied goods.

b furmistung of tools required for assembly and/or maintenance
of the supphicd goods:

(c) furnishing of a detaded operanons and maintenance manual

tor cach appropniate unat of the supplied goods;
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15, Warrsety

14.1

15.1

153

153

15.5

() performance or supenvision of mainteaance and/oe ropair of
the supplhied goeds, for a penod of time agreed by the parties,
provided that this service shalt not rehicve the supplicr of any
wamanty obligations under this contract, and

{c) traniag of the purchaser's personncl, at the supplicr’s plant
adfor  omesite,  in assembly,  start-up.  opcration,
mantenance, and/or repair of the supplied goods.

Prices charged by the suppbier for incidental services, 1f not included in
the contract price for the goods. shall be agreed upon 1n advance by the
partes and shall not exceed the prevalling raes charged 1o other
partics by the supplicr for simslar services,

As specified m SCC, the supphier may be required 10 provide any or all
of the following materals, potifications, and informaton pertaining to
spare parts manufactured or distnbuted by the supplier:

(s} such spare pants as the purchaser may elect to purchase from the
supplicr. provided that this clection shall not reheve the suppher
of any warranty obligations under the contract; and

(b) in the cvent of iermimation of production of the spare parts:

() Advance notification to the purchaser of the pending
termination, 10 sulficiont lime to permit the purchaser to
procure needed requirements; and

(mfollowing such tenmunation, furmshing at no cost to the
purchaser, the bluepnnts, drawings. and speaificanons of the
sparc parts. f requested.

The supplicr warrants that the goods supphied under the contract are
new, unused, of the most recent o cutren! medcls, and that they
incorporate all recent improvements 1n design and matenals unless
provided otherwise in the contract. The supplier further wamants that
all goods supphed under this contract shalt have e defect, ansing from
design, matenals, or workmanship {cxcept when the design andd/for
material 15 required by the purchaser's specifications) or from 2ny act
or omission of the supplicr. that may develop under normal use of the
supplicd goods 1n the conditions prevailing in the country of final
destination,

This warranty shall remam valid for twelve (12) months after the
goody, or any portion thereof as the case may be. have been dehvered
to and accepted at the final deshnnton indicated n the contract, or for
cighteen (18) months afier the date of shipmeny from the port or place
of leading in the souree country, whichever penod concludes carfier,
unless speaified otherwise i SCC.

The purchaser shall promptly notify the supplicr in wniting of any
clums ansing under thrs wamanty.

Upoan receipt of such notice. the supplier shall, within the penod
specified in SCC and with all reasonable speed. repair or replace the
defective goods of parts thereof. without costs 1o the purchaser.

If the supphicr, having been notificd. fails 1o remedy the defect{s)
within the penod speaified in SCC, the purchaser may proceed to take
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such remedial acton as may be necessary, at the supplicr’s nsk o
cxpense and without prejudice to any other nghts which the purchaser
may have against the supphicr under the contract.

The method and conditions of psyment to be made to the supplicr
under this contract shall be specified in SCC.

The supplicr shall fumnish the purchaser with an mvoice accompanmed
by a copy of the delivery note and upon fulfiliment of other obligations,
stipulated n the contract

Payments shatl be made promptly by the purchaser. but in no case later
than thurty (30) days after submission of an tnvoice o clum by the

supplict.
Payment will be made n Rand unless otherwisc stipulated in SCC.

Prices charged by the supplier for poods delivered and senvices
performed under the contract shall not vary from the prices quoted by
the supplict in hus bid. with the cxception of any poc adjustrzns
authonzed 1 SCC or n the purchaser’s roquest for bid vahdity
extension, as the case may be

No vanation in or moditication of the terms of the contract shall be
made cxcept by wnitten amendment signed by the partics concemed

The supplicr shall not assign, 0 whoic or in part, s obligations to
perform under the contract, except with the purchascr’s prioc wntten
consent,

The supplicr shall nonfy the purchaser in whnung of all subcontracts
awarded under thus contracis if not already specificd i the bid. Such
notification, 1n the onginal bid or later, shall not relicve the supphier
from any habiity or obligation under the contract.

Delivery of the goods and performance of services shall be made by
the supplier 1n accordance with the time schedule prescnbed by the
purchaser in the contract.

If at any time dunng performance of the contract, the supplicr of s
subcontractor(s} should encounter condiions mpeding umely defivery
of the goods and performance of scrvices, the supplicr shall promptly
notify the purchaser m wrniung of the fact of the delay, s likely
duration and 1ls causc(s). As soon as practcable after receip of the
supphier’s notice. the purchaser shall evaluate the situation and may at
lus discretion extend the supplier's time for performance, with or
without the imponition of penaltics. i which case the extension shall
be rnfied by the partics by amendment of contract,

No proviuon in a contract shall be deemed to prohibit the obtamning of
supplics of services from a national depaniment, provincial department,
or 2 local authonty.

The nght is reserved to procure autside of the contract small quantitics
ot to have minor casential services executed if an ctnergency anses, the

10
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23, Termination
for defanit

supphier’s point of supply 15 not satuated at or near the place where the

supphics are required. or the supphier’s senaces are not readily
avalable.

215 Excopt as provided under GCC Clause 25, a delay by the supplicr 1n

the performance of its delivery obliganons shall render the supplier
hablc to the mposiion of penaltics, pursuant o GCC Clause 22,
unless an extension of tme 1s agreed upon pursuant to GCC Clause
21.2 without the application of penaltics,

21.6 Upon any delay beyond the delivery penod in the case of a supplics

31

contract, the purchaser shall, without canceling the contract, be entitled
to purchase supplics of a sitmlar quality and up to the same quantary i
substituttan of the goods not supplicd in conformity with the contract
and to retum any goods delivered later at the supplict’s cxpensce and
risk. of to cancel the contract and buy such goods as may be required
o complete the contract and without prejudice 1w his other nghts, be
entitled to claim damages from the supplicr.

Subject to GUC Clause 25, 1if the supphier fatls 1o deliver any or all of
the goods or to perform the services within the penod(s) specificd n
the contract. the purchaser shall, without prejudice to its other remedics
under the contract. deduct from the contract price, as a penalty, a sum
calculated on the delivered pice of the delayed goods or unperformed
services using the current prime intercst rate caleulated for each day of
the delay unti actual delivery or performance. The purchaser may also
consider termination of the contract pursuant to GCC Clause 23,

The purchaser. without prejudice to any other remedy for breach of
contract, by wntien notice of default sent to the supplicr, may
termunate this contract in whok: of in pan:

(a) if the supplicr fmls to deliver any or all of the goods within
the penod(s) specificd n the coatract, or withm any
extension thereof granted by the purchaser pursuant to (GCC

Clavse 21.2;

(b) if the Supplier fails to perform any other obligation(s} under
the contract, or

(c) if the supplier, in the judgment of the purchaser, has

engaged 1n cormupt of fraudulent practices in competing for
or in executing the contract.

132 In the cvent the purchaser terrinates the contract in whole or in pant,

the purchaser may procure. upon such termws and 0 such manner as 1t
decms appropnate, goods, works or services similar to those undclivered,
and the supplier shall be Liable to the purchaser for any excess costs for
such stmilar goods. works of scrvices.  However, the supplicr shall
continue performance of the contract to the ¢xtent not termsnated.

233 Where the purchaser termuinates the contract 1n whole of m pan, the
purchaser may decide to imposc a restriction penalty on the supplicr by
protubiing such supplicr from doing business with the public sector for a
penod not exceeding 10 vears.

23.4 i a purchaser intends imposing a restnclion on a supplice or any

11
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24. Aatl-dumplag
and  countervailing
duaties and righn

person associated with the supplicr, the supphier will be allowed & tme
peniod of not more than fourteen (14) days to provide reasons why the
envisaged restriction should not be smposed.  Should the suppher fal 10
respond within the supulated fourteen ( 14) days the purchaser may regard
the intended penalty as not objected agamst and may imposc 1t on the
suppher.

235 Any restnction imposed on any person by the Accounting Officer /

Authonty will. at the discretion of the Accounting Officer / Authonty.
also be apphcable to any other onterprisc or amy partner, manager,
director or other persen who wholly or partly exercises or exercised or
may exercise control over the enterprise of the first-mentioned person,
and with which enterpnise or person the first-mentioned person. is or was
an the optnion of the Accounting Officer / Authonty actively associated.

23,6 (f a restnction is imposed. the purchaser must, within five ($) warking

days of such imposition. furnish the Natonmal Treasury. with the

following information:

(1) the name and address of the supplicr end / or person restricted by the
purchaser:

(i1} the date of commencement of the restriciion

(in) the period of restriction: and

{tv) the reasons tor the restriction.

These detatls wall be loaded 1 the National Treasury's central database

of suppliers or persons protubited from domng business with the public
sector.

237 If a court of law convicts a person of an offence as contemplated n

scctions 12 or |3 of the Prevention and Combating of Comrupt Activitics
Act, No. 12 of 2004, the count may also rule that such person's name be
codorsed on the Register for Tender Defauticrs. When a person’s name
has been endarsed on the Regster, the person will be protubsied from
domng business with the public sector for a penod not less than five years
and not more than 10 years. The National Treasury s empowered to
determunce the peniod of restriction and each case will be dealt with on s
owm ments.  Acconding to section 32 of the Act the Register must be

open 1o the public. The Register can be perused on the Natonal Treasury
website,

24.1 When, afier the date of bid, provisional payments are required. or anti-

dumping or countervathing dutics are 1imposed, or the amount of a
provisional paymeni or anti-dumping ar countervasling fight s
increased 10 respect of any dumped or subsidized impont, the Staie 15
not liable {or any amount so requared or smposed. or for the amount of
any such mirease. When, afler the said date. such a provisional
payment 1s no longer requied or any such anti-dumping or
countervaling nght 1s abobshed. or where the amount of such
previsional payment or any such right 15 reduced. any such favourable
difference shall on demand be paid forthwith by the contraciar to the
State or the State may deduct such amounts from moneys {if any)
which may otherwsse be duce to the contractor in regard to supplics or
services whuch he delivered or rendered, or 15 to dehiver or render in
terms of the contract of any other contract of any other amount which

12
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may be due to um

Notwithstanding the provisions of GCC Clauses 22 and 23, the
supplier shall not be hable for forfeiture of its performance sccunty.
damages. oc tenmination for default if and 10 the extent that his delay
performance or other failure 1o perform his obligattons under the
cantract 15 the result of an event of foree majeure.

If o force majeure sstuation anses. the supplier shall prompdy nonfy
the purchaser in wnting of such conditton and the cause thereof.
Unless otherwise directed by the purchaser in wnting. the supplier
shall continue to perform its obhgations under the contract as far as 15
reasonably pracitcal. and shail seck all reasonable altemative means for
performance not prevented by the force majeure event.

The purchaser may &t any time terminate the contract by giving wiiiten
notice to the supplicr af' the supphier becomes bankrupt or otherwise
insolvent. In this cvent, terminauon will be without compensation to
the supplicr, provided that such terminanon will not prejudice or affect
any right of action or remedy which has accrued or will acerue
thereafter to the purchaser.

If any dispute or ditfercnce of any kind whatsoever anses between the
purchaser and the supplier in connection with or ansing out of the
contract, the parties shall make every effort 10 resolve amicably such
dispute or difference by mutual consultation.

If, afler thinty (30) days, the partics have failed to resolve their dispute
ot difference by such mutual consuhanon, then either the purchaser or
the supplier may give notice to the other party of his nlention to
commence with mediation. No mediation in respect of this matter may
be commenced unless such notice 15 given to the other party.

Should 1t not be possible to settle a dispute by means of mediation, 1t
may be settled 1n a South African count of law,

Mediation proceedings shall be conducted in accordance with the rules
of procedure specitied 1n the SCC.

Notwithstanding any reference 10 medianon andfor count proccedings
herein,

(a) the parties shall contenue to perform their respective obligatnons
under the contract unless they otherwise agree: and
{b) the purchaser shall pay the supphicr any monics due the supphier.

Except tn cases of cnmenal neghgence or willful misconduct. and

the case of infringement pursuant ta Clause 6.

(a) the suppher shall not be liable 10 the purchiser, whether i
contract. tort, or otherwise, tor any tndirect or consequential loss
or damage, loss of use. loss of production. or loss of profits or
interest costs, provided that this exclusion shall not apply to any

obhgation of the supplicr to pay penalues andfor datnages to the
purchaser: and
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