? # ‘r”:f Province of the

EASTERN CAPE

HEALTH

Office of the Nelson Mandela Bay Health District Manager
Private Bag X 28000 - Greenacres - Port Elizaheth - 6057

Enquiries : 5. Calitz
Tel : 041 381 8179

Date : 2022-06-02

ADVERTISEMENT OF A 24 DAY BID
REQUEST FOR PROPOSALS/QUOTATIONS

NELSON MANDELA BAY HEALTH DISTRICT
REF.NO : SCMU3-22/23-0117-HO

MULTI-DISCIPLINE BUILT ENVIRONMENT PROFESSIONAL SERVICES IN CONSORTIUM
REQUIRED FOR THE INFRASTRUCTURE IMPROVEMENTS, ALTERATIONS AND ADDITIONS AT
KWAZAKELE CHC IN GQEBERHA, NELSON MANDELA BAY HEALTH DISTRICT

Quotations are hereby invited from a registered supplier/company to provide for the above items at
Nelson Mandela Bay Healih District. All quotations with necessary documents must be submitted
to the Procurement office. It should be in an enclosed envelope indicating the tender number and
for the attention of Susan Calitz/Alta Rudman.

Deliver to Supply Chain Management Office situated at the following address:
Department of Health : Nelson Mandela Bay Health District

Conyngham Road

Parsons Hill

Department of Health Building (Room D16/D15)

Port Elizabeth

Bidders must immediately ensure that they are correctly registered on CSD (Central Supplier
Database) when collecting the Bid documents

Bid starting date is 10 June 2022 Closing date is 04 July 2022 at 11:00.
No late guotations will be accepted.

For any queries please call Susan Calitz 041 391 8179 / Alta Rudman 041 391 8131

Bid documenrits consist of 3 volumes
Vol. 1 - Page 1to 48
Vol. 2 - Page 49to 96

Vol. 3- Page 971t 4

----------------------------------------------------

MRS. S. MACINGWANE
SNR MANAGER : FINANCE
NELSON MANDELA BAY HEALTH DISTRICT



BID ADVERTISEMENT

THE EASTERN CAPE DEPARTMENT OF HEALTH INVITES BIDS FOR:

BID NUMBER: | §CMU3-22/23-0117-HO CLOSING | 04 July 2022 | CLOSING | 11h00
DATE: TIME:

DESCRIPTION | MULTI-DISCIPLINE BUILT ENVIRONMENT PROFESSIONAL SERVICES IN
CONSORTIUM REQUIRED FOR THE INFRASTRUCTURE IMPROVEMENTTS,
ALTERATIONS AND ADDITIONS AT KWAZAKELE CHC IN GQEBERHA, NELSON
MANDELA BAY HEALTH DISTRICT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Eastern Cape Department of Health - Nelson Mandela Bay Health District

Conyngham Road, Parsons Hill

Gqeberha (Port Elizabeth)

BIDDING PROCEDURE AND TECHNICAL ENQUIRIES MAY BE DIRECTED TO:

CONTACT PERSON Ms. S. Calitz
TELEPHONE NUMBER 041 3918179
E-MAIL ADDRESS sussana.caliz@echealth.gov.za

NO COMPULSORY BID CLARIFICATION MEETING

BID DOCUMENTS MAY BE OBTAINED FROM THE ABOVE ADRESS AT A COST OF R 200:
Please contact the Bid office for EFT arrangements and collection of bid documents

BID VALIDITY PERIOD IS 120 DAYS
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1. SCHEDULE A — SBD 1 Invitation to Bid

1.1

Part A — Invitation to Bid

THE EASTERN CAPE DEPARTMENT OF HEALTH INVITES BIDS FOR:

BIDNUMBER: | §CMU3-22/23-0117-HO

CLOSING | 04 July 2022 | CLOSING | 11h00
DATE: TIME:

DESCRIPTION

MULTI-DISCIPLINE BUILT ENVIRONMENT PROFESSIONAL SERVICES IN
CONSORTIUM REQUIRED FOR THE INFRASTRUCTURE IMPROVEMENTS,
ALTERATIONS AND ADDITIONS AT KWAZAKELE CHC IN GQEBERHA, NELSON
MANDELA BAY HEALTH DISTRICT

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Eastern Cape Department of Health - Nelson Mandela Bay Health District

Conyngham Road, Parsons Hill

Ggeberha (Port Elizabeth)

BIDDING PROCEDURE AND TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON Ms. S. Calitz

TELEPHONE NUMBER 041 3918179

E-MAIL ADDRESS sussana.caliz@echealth.gov.za
NO COMPULSORY BID CLARIFICATION MEETING

1. SUPPLIER INFORMATION - CONSORTIUM LEADER / CONSORTIUM MEMBER No.1

1.1.

NAME OF BIDDER
NOMINATED CONSORTIUM
LEAD ENTERPRISE -
CONSORTIUM MEMBER No.1
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of nominated Consortium Lead ENTERPRISE]

1.2.

CONSORTIUM AGREEMENT
ATTACHED

YES [tick] NO {tick]

1.3.

NAME OF NOMINATED
CONSORTIUM LEAD
PROFESSIONAL - (NAME OF A
PROFESSIONAL ARCHITECT)

[Name of nominated Lead Professional Architect]

SACAP REGISTRATION No,

[SACAP No]

14.

STREET ADDRESS OF
CONSORTIUM

[Street Address]

1.5.

TELEPHONE NUMBER OF
CONSORTIUM LEADER -

[Telephone landline No.]

1.6.

CELLPHONE NUMBER OF
CONSORTIUM LEADER -

[CellNo))

1.7.

E-MAIL ADDRESS OF
CONSORTIUM LEADER -

[E-mail]

2. SUPPLIER INFORMATION - CONSORTIUM MEMBER No. 2

2.1

NAME OF CONSORTIUM
MEMBER No.2 -
ARCHITECTURAL SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]
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22

STREET ADDRESS OF
CONSORTIUM MEMBER No.2

[Street Address]

2.3,

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.2

[Telephone landline No.]

24.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.2-

[Cell NoJ

2.5.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.2

[E-mail]

3. SUPPLIER INFORMATION — CONSORTIUM MEMBER No. 3

3.1

NAME OF CONSORTIUM
MEMBER No.3 - QUANTITY
SURVEYING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

32

STREET ADDRESS OF
CONSORTIUM MEMBER No.2

[Street Address]

33.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.2

[Telephone landline No.]

34,

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.2

[Cell No.]

35,

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.2

{E-mail]

4, SUPPLIER INFORMATION — CONSORTIUM MEMBER NO. 4

41,

NAME OF CONSORTIUM
MEMBER No4 - CIVIL
ENGINEERING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

4.2.

STREET ADDRESS OF
CONSORTIUM MEMBER No.4

[Street Address]

4.3.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.4

[Telephone landline No.]

4.4.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.4

[Cell No.]

45,

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.4

[E-mail]

5. SUPPLIER INFORMATION — CONSORTIUM MEMBER NO. 5

51

NAME OF CONSORTIUM
MEMBER No.5 —
STRUCTURAL ENGINEERING
SERVICES (NAME OF THE
TRADING ENTERPRISE AS
PER CSD)

[Name of Trading ENTERPRISE]

52

STREET ADDRESS OF
CONSORTIUM MEMBER No.5

[Street Address]

53

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.5

[Telephone landline No.]

54.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.5

[Cell NoJ)

55.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.5

[E-mail]
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6. SUPPLIER INFORMATION - CONSORTIUM MEMBER NO. 6

6.1.

NAME OF CONSORTIUM
MEMBER No.6 — ELECTRICAL
AND ELECTRONIC
ENGINEERING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

6.2.

STREET ADDRESS OF
CONSORTIUM MEMBER No.6

[Street Address]

6.3.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.6

[Telephone landline No.]

64.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.6

fCell NoJ]

5.5.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.6

[E-mail]

7. SUPPLIER INFORMATION - CONSORTIUM MEMBER NO. 7

7.1.

NAME OF CONSORTIUM
MEMBER No.7 -
MECHANICAL ENGINEERING
SERVICES (NAME OF THE
TRADING ENTERPRISE AS
PER CSD)

[Name of Trading ENTERPRISE]

STREET ADDRESS OF
CONSORTIUM MEMBER No.6

[Street Address]

73.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.6

[Telephone landline No.]

74.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.6

[Cell No/]

1.5,

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.6

[E-mail]

8. SUPPLIER INFORMATION - CONSORTIUM MEMBER NO. 8

8.1

NAME OF CONSORTIUM
MEMBER No.8 — PRINCIPAL
AGENT SERVICES FOR
ADMINSTRATION OF THE
JBCC AGREEMENT (NAME OF
THE TRADING ENTERPRISE
AS PER CSD)

[Name of Trading ENTERPRISE]

8.2.

STREET ADDRESS OF
CONSORTIUM MEMBER No.8

[Street Address]

83.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.8

[Telephone landline No.}

8.4.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.8

[Cell No]

35.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.8

[E-mail]

9, SUPPLIER INFORMATION — CONSORTIUM MEMBER NO. 9

9.1.

NAME OF CONSORTIUM
MEMBER No.9
CONSTRUCTION HEALTH &

[Name of Trading ENTERPRISE]
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SAFETY AGENT SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

STREET ADDRESS OF
CONSORTIUM MEMBER No.9

[Street Address]

93.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER No.9

[Telephone landline No.]

94.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER No.9

[Cell No]

9.5.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER No.9

[E-mail]

10. SUPPLIER INFORMATION - CONSORTIUM MEMBER NO. 10

10.1.

NAME OF CONSORTIUM
MEMBER No.10 -
PROFESSIONAL
CONSTRUCTION PROJECT
MANAGEMENT SERVICES -
EXTERNAL STAKEHOLDER
ENGAGEMENT AND
SECONDARY SOCIAL
DELIVERABLES (NAME OF
THE TRADING ENTERPRISE
AS PER CSD)

[Name of Trading ENTERPRISE]

10.2.

STREET ADDRESS OF
CONSORTIUM MEMBER
No.10

[Street Address]

10.3.

TELEPHONE NUMBER OF
CONSORTIUM MEMBER
No.10

[Telephone landline No.]

104.

CELLPHONE NUMBER OF
CONSORTIUM MEMBER
No.10

[Cell No.]

10.5.

E-MAIL ADDRESS OF
CONSORTIUM MEMBER
No.10

[E-mail]

11. CSD SUPPLIER COMPLIANCE STATUS OF BUILT ENVIRONMENT DISCIPLINE SPECIFIC

CONSORTIUM MEMBERS

11.1.

NAME OF CONSORTIUM
MEMBER No.1 - NOMINATED
CONSORTIUM LEAD
ENTERPRISE - CONSORTIUM
MEMBER (NAME OF THE
TRADING ENTERPRISE AS
PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.1

[CSD No]

11.2.

NAME OF CONSORTIUM
MEMBER No.2
ARCHITECTURAL SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]
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CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.2

[CSD NoJj

11.3.

NAME OF CONSORTIUM
MEMBER No.3 - QUANTITY
SURVEYING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.2

[CSD Noj]

11.4.

NAME OF CONSORTIUM
MEMBER No4 — CIVIL
ENGINEERING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.4

[CSDNo]

115

NAME OF CONSORTIUM
MEMBER No.5 -
STRUCTURAL ENGINEERING
SERVICES (NAME OF THE
TRADING ENTERPRISE AS
PER CSD)

{Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.5

[CSDNo.]

11.6.

NAME OF CONSORTIUM
MEMBER No.6 — ELECTRICAL
AND ELECTRONIC
ENGINEERING SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.6

[CSD No.]

B %

NAME OF CONSORTIUM
MEMBER No.7

MECHANICAL ENGINEERING
SERVICES (NAME OF THE
TRADING ENTERPRISE AS
PER CSD)

[Name of Trading ENTERPRISE]

CENTRAL SUPPLIER
DATABASE No. OF
CONSORTIUM MEMBER No.7

[CSD No]

11.8.

NAME OF CONSORTIUM
MEMBER No.8 — PRINCIPAL
AGENT SERVICES FOR
ADMINSTRATION OF THE
JBCC AGREEMENT (NAME OF
THE TRADING ENTERPRISE
AS PER CSD)

[Name of Trading ENTERPRISE]
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CENTRAL SUPPLIER {CSDNo.]
DATABASE No. OF
CONSORTIUM MEMBER No.7

119. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]
MEMBER No.9 -
CONSTRUCTION HEALTH &
SAFETY AGENT SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)

CENTRAL SUPPLIER [CSDNoJ]
DATABASE No. OF
CONSORTIUM MEMBER No.9

11.10 NAME OF CONSORTIUM [Name of Trading ENTERPRISE]
MEMBER No.10 -
PROFESSIONAL
CONSTRUCTION PROJECT
MANAGEMENT SERVICES -
EXTERNAL STAKEHOLDER
ENGAGEMENT AND
SECONDARY SOCIAL
DELIVERABLES (NAME OF
THE TRADING ENTERPRISE
AS PER CSD)

CENTRAL SUPPLIER [CSD No.]
DATABASE No. OF
CONSORTIUM MEMBER
No.10

12. PROFESSIONAL REGISTRATION COMPLIANCE STATUS OF PROFESSIONALS EMPLOYED
BY THE BUILT ENVIRONMENT DISCIPLINE SPECIFIC CONSORTIUM MEMBERS

12.1. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]
MEMBER No.] - NOMINATED
CONSORTIUM LEAD
ENTERPRISE - CONSORTIUM
MEMBER (NAME OF THE
TRADING ENTERPRISE AS
PER CSD)
INITIALS & SURNAME OF SACAP CATEGORY OF SACAP
PROFESSIONAL EMPLOYED | REGISTRATION REGISTRATION No.
1 Architect
12.2. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]
MEMBER No.2 -
ARCHITECTURAL SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)
INTTIALS & SURNAME OF SACAP CATEGORY OF SACAP
PROFESSIONALS EMPLOYED | REGISTRATION: Architect, Senior | REGISTRATION No.
Architectural Technologist,
Architectural Technologist,
Candidate Architect, Candidate
Senior Architectural Technologist,

9|Page




Candidate Architectural

Technologist

1

2

3

4

5

6

7

123. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]

MEMBER No.3 - QUANTITY

SURVEYING SERVICES

(NAME OF THE TRADING

ENTERPRISE AS PER CSD)

INITIALS & SURNAME OF SACQSP CATEGORY OF SACQSP

PROFESSIONALS EMPLOYED | REGISTRATION: Professional REGISTRATION No.

FOR THE SERVICES OFFERED | Quantity Surveyor, Candidate

IN THIS BID Quantity Surveyor

1

2

3

12.4. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]

MEMBER No4 — CIVIL

ENGINEERING SERVICES

(NAME OF THE TRADING

ENTERPRISE AS PER CSD)

INITIALS & SURNAME OF ECSA CATEGORY OF ECSA REGISTRATION

PROFESSIONALS EMPLOYED | REGISTRATION: Professional No.

FOR THE SERVICES OFFERED | Engineer, Professional Engineering

IN THIS BID Technologist, Professional
Certificated Engineer, Professional
Engineering Technician. Candidate
Engineer, Candidate Engineering
Technologist, Candidate Certificated
Engineer, Candidate Certificated
Engineer, Candidate Engineering
Technician

1

2

3

4
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8

12.5. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]

MEMBER No.5 —

STRUCTURAL ENGINEERING

SERVICES (NAME OF THE

TRADING ENTERPRISE AS

PER CSD)

INITIALS & SURNAME OF ECSA CATEGORY OF ECSA REGISTRATION

PROFESSIONALS EMPLOYED | REGISTRATION: Professional No.

FOR THE SERVICES OFFERED | Engineer, Professional Engineering

IN THIS BID Technologist, Professional
Certificated Engineer, Professional
Engineering Technician. Candidate
Engineer, Candidate Engineering
Technologist, Candidate Certificated
Engineer, Candidate Certificated
Engineer, Candidate Engineering
Technician

1

2

3

4

5

6

7

8

12.6. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]

MEMBER No.6 —- ELECTRICAL

AND ELECTRONIC

ENGINEERING SERVICES

(NAME OF THE TRADING

ENTERPRISE AS PER CSD)

INITIALS & SURNAME OF ECSA CATEGORY OF ECSA REGISTRATION

PROFESSIONALS EMPLOYED | REGISTRATION: Professional No.

FOR THE SERVICES OFFERED | Engineer, Professional Engineering

IN THIS BID Technologist, Professional

Certificated Engineer, Professional
Engineering Technician. Candidate
Engineer, Candidate Engineering
Technologist, Candidate Certificated
Engineer, Candidate Certificated
Engineer, Candidate Engineering
Technician

o

117 3
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6

7

8

12.7. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]

MEMBER No.7 -

MECHANICAL ENGINEERING

SERVICES (NAME OF THE

TRADING ENTERPRISE AS

PER CSD)

INITIALS & SURNAME OF ECSA CATEGORY OF ECSA REGISTRATION

PROFESSIONALS EMPLOYED | REGISTRATION: Professional No.

FOR THE SERVICES OFFERED | Engineer, Professional Engineering

IN THIS BID Technologist, Professional
Certificated Engineer, Professional
Engineering Technician. Candidate
Engineer, Candidate Engineering
Technologist, Candidate Certificated
Engineer, Candidate Certificated
Engineer, Candidate Engineering
Technician

1

2

3

5

6

7

8

12.8. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]

MEMBER No.§ — PRINCIPAL

AGENT SERVICES FOR

ADMINSTRATION OF THE

JBCC AGREEMENT (NAME OF

THE TRADING ENTERPRISE

AS PER CSD)

INITIALS & SURNAME OF DISCIPLINE & CATEGORY OF | REGISTRATION No.

PROFESSIONAL EMPLOYED | REGISTRATION

FOR THE SERVICES OFFERED

IN THIS BID
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129, NAME OF CONSORTIUM [Name of Trading ENTERPRISE]
MEMBER No9 -
CONSTRUCTION HEALTH &
SAFETY AGENT SERVICES
(NAME OF THE TRADING
ENTERPRISE AS PER CSD)
INITIALS & SURNAME OF SACPCMP CATEGORY OF SACPCMP
PROFESSIONAL EMPLOYED | REGISTRATION: Professional REGISTRATION No.
FOR THE SERVICES OFFERED | Construction Health & Safety Agent
IN THIS BID (PrCHSA), Candidate Professional
Construction Health & Safety Agent
(PrCHSA)
1
2
3
12.10. NAME OF CONSORTIUM [Name of Trading ENTERPRISE]
MEMBER No.10 -
PROFESSIONAL
CONSTRUCTION PROJECT
MANAGEMENT SERVICES —
EXTERNAL STAKEHOI.DER
ENGAGEMENT AND
SECONDARY SOCIAL
DELIVERABLES (NAME OF
THE TRADING ENTERPRISE
AS PER CSD)
INITIALS & SURNAME OF SACPCMP CATEGORY OF SACPCMP
PROFESSIONAL EMPLOYED REGISTRATION: Professional REGISTRATION No.
FOR THE SERVICES OFFERED | Construction Project Manager,
IN THIS BID Candidate Professional Construction

Project Manager

1

2

3

13. B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE (COMBINED)

B-BBEE STATUS LEVEL
VERIFICATION CERTIFICATE
ATTACHED (COMBINED
CONSORTIUM B-BBEE
STATUS LEVEL SWORN
AFFIDAVIT BY ACCREDITED
AUTHORITY)

YES [tick]

NO tick]
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2. Part B - Terms and Conditions of Bidding
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1.  BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS.
LATE BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED - (INOT TO BE
RE-TYPED) OR IN THE MANNER PRESCRIBED IN THE BID DOCUMENT. ALL MANDATORY
RETURNABLE SCHEDULES TO BE COMPLETED IN FULL AND SUBMITTED.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY
FRAMEWORK ACT, 2000, PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (act
5 of 2011), THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, AS AMENDED THE
GENERAL CONDITIONS OF CONTRACT (GCC) AND SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN
CONTRACT FORM WHICH WILL CONSIST AS A MINIMUM OF THE FOLLOWING AS
DESCRIBED HEREIN. General Conditions of Contract (GCC) - Annexure B; Special Conditions of
Contract — Annexure C; Form of offer — Schedule O; Contract Data — Annexure E; Returnable Schedules
A-0.

1.5. ONLY BIDS FROM BUILT ENVIRONMENT PROFESSIONAL SERVICE PROVIDERS WHO
ARE REGISTERED WITH THE RELEVANT STATUTORY BUILT ENVIRONMENT COUNCILS
WILL BE CONSIDERED

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

22 EACH MEMBER OF THE CONSORTIUM MUST SUBMIT A SEPARATE CSD NUMBER
AND PROOF OF CSD REGISTRATION COMPLIANCE

2.3 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE,
COMPANIES WITH DIRECTORS WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR
CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE STATE.”

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS
MAY RENDER THE BID INVALID.

SIGNATURE OF BIDDER: ..o ittt ettt r e
CAPACITY UNDER WHICH THIS BID IS SIGNED: (CONSORTIUM LEADER)

NAME OF CONSORTIUM LEAD ENTERPRISE

(Proof of authority in the form of a signed Consortium agreement attached hereto)

DATE:
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3. BACKGROUND AND TERMS OF REFERENCE

3.1. Kwazakele CHC

The Kwazakele Community Health Centre operates in a prefabricated structure built in 1973,
Community Health Centres render 24 hours services. In terms of the service delivery
optimization plan of the Nelson Mandela Bay Health District, the Kwazakele Health Centre
has been identified as one of the key facilities which require major Infrastructure
Improvements in terms of the Ideal Clinic guidelines and ICSM.

3.2. Integrated Clinical Services Management (1CSM)

The ICSM (Integrated Clinical Services Management) Model involves organizing the facility
into 4 streams of care as per Diagram I here below as follow:

a. Acute Episodic Care / Minor Ailments

b. Chronic Services

¢. Preventative / Promotive Care (MC&SRH) Mother, Child & Sexual Reproductive
Health, including (AYFS) Adult Youth Friendly Services

d. Health Support Services

The typical Process Flow of the above 4 streams of Care for multiple buildings is illustrated

in the ICSM (Integrated Clinical Services Management) Manual illustration Diagram [
below:
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Diagram I:

ICSM — Process flow

SECTION [3]
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FIGURE 21: SKETCH PLAN FOR A MULTIPLE BUILDING FACILITY
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33 Service Delivery Optimization in the Nelson Mandela Bay Health District.

During 2021 the Nelson Mandela Bay District held engagements with management teams across the
service delivery platform and the need for a service delivery platform review was identified as a key
area for attention. The appointment of the HOD in August 2021 allowed for several sessions with
different stakeholders to take place where the HOD was able to convey her vision for the Department
of Health. Among the key priorities highlighted by the HOD was the need to optimize the service
delivery platform to achieve an efficient and cost-effective health care service delivery model.

To this end, the District Manager invited sector departments and social partners, inclusive of organised
labour and NPOs as well as head office Program Managers to a service delivery platform review session
held on 19 October 2021. This session was facilitated by experienced, retired health system and service
managers through the Clinton Health Access Initiative (CHALI) that supports the District with MCWH
and SRH.

The outcome of this session highlighted the following:
e Service delivery optimization and review is not an event but a process.
¢ The establishment/repurposing of a fully-fledged District Hospital at the site of Empilweni
Hospital that has been identified as a quick win that would assuage the burden on both the
regional and tertiary hospital platform.
o Infrastructure Improvements to all Clinics and CHC’s to achieve Service Optimization.

4. OBJECTIVE OF THE PROPOSED INFRASTRUCTURE IMPROVEMENT SCHEME
The objective is to:

e Create a conducive space which accommodates the identified CHC Services, patients, staff
and support areas to ensure the rendering of quality services in the short, medium and long
term.

e Make all buildings compliant with safety regulations.
¢ Deliver approved building plans for all buildings.
s Obtain Occupation Certificates for all buildings.

5. SCOPE OF INFRASTRUCTURE IMPROVEMENTS REQUIRED

5.1. SCOPE Areas:
The Brief and Scope of the proposed infrastructure Improvements required at Kwazakele CHC in
summary, consist of the following:

¢ Infrastructure Scope Area 1 - Infrastructure improvements, alterations and additions to
accommodate a new guard house (25 sqm), security perimeter walls (378 metres in length),
improved access for disabled and sick patients & visitors, minor internal & external
maintenance improvements to building fabric and fittings & 10 x covered staff parking bays.
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¢ Infrastructure Scope Area 2 - Infrastructure improvements, Alterations & Additions to
existing buildings comprising 1800 sqm of existing buildings and proposed additions of
approximately 800 sqm

5.2, Sequence of Implementation of the Infrastructure Scope areas, 1 & 2

The Infrastructure Scope areas, 1 & 2 can be improved in chronological order, one Infrastructure area
after but not necessarily in the order as described, as the sequence of implementation shall be decided
by the Employer on confirmation of the feasibility outcomes of the FIDPM Stages 2 & 3 and
confirmation of budget.

6. INFRASTRUCTURE PLANNING, DELIVERY, PROCUREMENT AND MANAGEMENT

The strategic approach for the planning, delivery and management of infrastructure maintenance,
improvements, alterations and additions or new infrastructure is guided by the concept of the
Infrastructure Delivery Management System (IDMS), the chosen government wide system for
Infrastructure Delivery.

In order to establish a common approach to infrastructure delivery across all organs of state, the National
Treasury adopted the Standard for Infrastructure Procurement and Delivery Management (SIPDM). In
order to give effect to the SIPDM the following guidelines were issued:

+ Treasury Instructions Notes No. 4 of 2015/16 in terms of Public Finance Management Act

(PFMA); and

» Circular 77 for Model Supply Chain Management (SCM) policy for Infrastructure

Procurement and delivery management.

The National Treasury, in consultation with relevant stakeholders, conducted the SIPDM review, which
resulted in the Framework for Infrastructure Delivery and Procurement Management (FIDPM).
The FIDPM prescribes minimum requirements for effective governance of infrastructure delivery and
procurement management.

The Framework specifies the allocation of clear responsibilities for performing activities and making
decisions at control points, stages and procurement gates, The Framework promotes the concept *value
for money’ by organs of state throughout all the Infrastructure Delivery Management and Infrastructure
Procurement Management processes and activities to promote optimal use of resources to achieve the
intended outcomes. The expected deliverables shall be executed in accordance with the FIDM Project
Life-cycle stages as follow:

STAGE 1 - INITIATION

The details contained in this Bid Document as prescribed by the Department of Health defines project
objectives, needs, acceptance criteria, organization’s priorities and aspirations, procurement strategies,
and which sets out the basis for the development of the Concept Report. Planning for the Proposed
Projects under the Health Department’s Infrastructure Programme focuses primarily on the Packaging”
of projects, i.e. the identification of a “package™ or scope to be implemented in one single contract.

The identification of a “package”™ or scope in one single contract is informed and guided by Need &
priorities as determined by the U-Amp (User Asset Management Plan), IAMP (Infrastructure Asset
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Management Plan) and Strategic priorities of the Department as depicted in the IPMP Infrastructure
Programme Management Plan) and B3 project list.

The proposed Infrastructure improvements at this facility form part of the list of identified facilities
strategically prioritized for improvement.

STAGE 2 - CONCEPT

The Concept Stage represents an opportunity for the development of different design concepts to satisfy
the project requirements, as developed during Stage 1. It also presents, through the testing of alternative
approaches, an opportunity to select a conceptual approach. The ultimate objective of this stage is to
determine whether the project is viable to proceed, with respect to available budget, technical solutions,
timeframe and other information that may be required.

The Concept Report should as a minimum, provide the following information:

a) Condition and suitability assessment reports and as-built drawings of all buildings (all disciplines).
Document the initial design criteria, cost plan, design options and the selection of the preferred design
option, or the methods and procedures required to maintain the condition of infrastructure for the
project.

b) Establish the detailed brief, scope, scale, form and cost plan for the project, including, where
necessary, the obtaining of site studies and construction and specialist advice.

c) Provide an indicative schedule for documentation and construction or maintenance services,
associated with the project.

d) Include a site development plan, and other suitable schematic layouts of the architectural, civil,
structural, electrical and mechanical works and bulk services.

e¢) Describe the statutory permissions, funding approvals and utility approvals required to proceed with
the works associated with the project.

f) Include a baseline risk assessment for the project, and a health and safety plan, which is a requirement
of the Construction Regulations, issued in terms of the Occupational Health and Safety Act.

g) Contain a risk report linked to the need for further surveys, tests, other investigations and consents
and approvals, if any, during subsequent stages and identified health, safety and environmental risk.

STAGE 3 - DESIGN DEVELOPMENT

The Design Development Report shall as necessary:

a) Develop in detail the approved concept to finalize the design and definition criteria.

b) Establish the detailed form, character, function and costings.

¢) Define all components in terms of overall size, typical detail, performance and outline specification.
d) Describe how infrastructure, elements, or components thereof are to function, how they are to be
safely constructed, how they are to be maintained and how they are to be commissioned.

¢) Confirm that the project scope can be completed within the budget or propose a revision to the
budget.

f) Approved Site Development Plan from the Local Municipality Building Control Office.

STAGE 4 - DESIGN DOCUMENTATION

Design documentation provides the:

a) production information that details, performance definition, specification, sizing and positioning of
all systems and components that would enable construction;
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b) manufacture, fabrication and construction information for specific components of the work informed
by the production information.
¢) Approved Municipal Building Plans.

STAGE 5 - WORKS

The following is required for completion of the Works Stage:

a) Completion of the works is certified in accordance with the provisions of the contract; or

b) The goods and associated services are certified as being delivered in accordance with the provisions
of the contract.

¢) Occupation Certificate from the from the Local Municipality Building Control Office.

STAGE 6 - HANDOVER

The following activities shall be undertaken during the handover stage:

a) Finalize and assemble record information which accurately reflects the infrastructure that is acquired,
rehabilitated, refurbished or maintained;

b) Hand over the works and record information to the user organization and where necessary, train end
user staff in the operation of the works.

STAGE 7 - CLOSE OUT

The Close-Out Stage commences when the end user accepts liability for the works. It is complete when:
a) Record information is archived;

b} Defects certificates and certificates of completion are issued in terms of the contract;

7. PROCUREMENT STRATEGY

a) The type of Infrastructure Improvements required for the various Scope Areas is complex and
specialist in nature and the bulk of the professional services required involves technically
complex work which calls for considerable innovation, creativity, expertise and/or skills.

b) The SANS 294, Construction Procurement Processes, Procedures and Methods, states that a
contract shall not be awarded to a tenderer who cannot demonstrate that he possesses the
necessary professional and technical qualifications, professional and technical competence,
financial resources, equipment and other physical facilities, managerial capability, reliability,
experience and reputation, and the personnel, to perform the contract. The procurement of
professional services should result in the award of a professional service contract based on
demonstrated competence and qualifications for the type of services required, at fair and
reasonable prices.

c) To ensure that professional service contracts are awarded to firms which have both the
capacity and capability to provide the quality of the service at a reasonable price and not
necessarily to those that are the least costly, the procurement strategy, pricing strategy and
contracting strategy adopted to achieve quality and value for money in the professional
service appointments, have the following features and elements:

21 I P a E e



22| Pa

5]

A competitive bidding procedure has been adopted, whereby Built Environment
Professional Service Providers who are eligible in terms of the pre-qualification
criteria applicable to this bid are invited to submit bids.

The full and unambiguous requirements in the scope of work required has been
specified with clear quantities and timelines;

Bids are invited from Consortiums consisting of multi-discipline Built Environment
Professional Members with a nominated Consortium Leader responsible for the
overall co-ordination of the professional services of all the Consortium Members.
The objective of having a consortium is to allow for an association of two or more
individuals, companies, or organisations with the objective of participating in a
common activity, pooling their resources to achieve a common goal. Within the
consortium, each participant retains their separate legal status and the consortium’s
control over each participant is limited to activities involving the joint endeavour,
particularly the division of profits. The consortium shall be formed by contract.

The nominated Consortium Leader shall be a professionally registered Architect with
relevant experience in the planning, delivery and management of complex health
facility projects. Proof of experience of the Consortium Leader / Architect shall
include the submission of copies of Practical Completion Certificates of completed
health facilities related projects to the combined value of R15 million (Fifteen million
Rand). This forms part of the Administrative Compliance / pre-qualification Stage 1
Evaluation Criteria.

Pricing Strategy: For the feasibility stages of the Infrastructure Improvement projects,
the time-base proven cost Pricing Method has been adopted for the professional
services required and once the feasibility and estimated cost have been established, a
fixed Primary Fee and a Percentage Fee based on an estimated infrastructure
improvement value per Built Environment Professional Discipline Pricing Method
applies.

The minimum qualifications of persons required to perform specific functions have
been specified and proof of professional registration forms part of the Administrative
Compliance / pre-qualification Stage 1 Evaluation Criteria.

Bidders may not claim Professional Fees for resources that are not registered with the
relevant Statutory bodies. Professional Resources, including candidate professional
resources employed to render services related to this bid, must be professionally
registered with the relevant statutory bodies and proof of Professional Registration
shall be provided on the SBD 1 form if the service is offered on the SBD 3.3 Pricing
Schedule.

In terms of the contracting strategy, the Professional Services Contract shall be a
Term Contract with the following featuring elements:

i. Duration of the Term Contract is a minimum of 36 months or until all
milestones have been achieved by the Service Providers under conditions as
described in the Special Conditions of Contract (SCC).

ii. Fixed hourly rates for certain time-based services shall be based ona
predetermined time period during which these services must be rendered;

iii. A fixed Primary Fee and a Percentage Fee based on an estimated
infrastructure improvement value per Built Environment Professional
Discipline can be charged once the feasibility and estimated Infrastructure
Improvement Cost has been established.



iv. Special Conditions of Contract applies to this bid and services offered. The

Special Conditions of Contract (SCC) supplements the General Conditions of

Contract. Whenever there is a conflict, the provisions in the SCC shall

prevail.

8. SCOPE OF BUILT ENVIRONMENT PROFESSIONAL SERVICES REQUIRED

The Scope of Discipline Specific Built Environment Professional Services required in this bid shall be

delivered in accordance with the relevant Statutory Council’s professional services guidelines and
code of conduct to achieve the (FIDPM) deliverables, consisting in summary of the following as
illustrated in Table { here below:

Table I - Summary of PSP services required

Infrastructure
Scope Areas

Infrastructure
Scope
Description

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for the
Infrastructure Scope Areas

Applicable Project life-
cycle Stages for this
specific Infrastructure
Scope Area in terms of
the Framework for
Infrastructure Delivery
and Procurement
Management (FIDPM)

Infrastructure
Scope Area 1

Infrastructure
improvements,
alterations and
additions to
accommodate a
new guard house
(25 sqm), security
perimeter walls
{378 meters in
length), improved
access for
disabled and sick
patients &
visitors, minor
internal &
external
maintenance
improvements to
building fabric
and fittings & 10
x covered staff

1. Conseortium Lead
Consultancy Services; 2.
Architectural Services; 3.
Quantity Surveying Services;
4. Civil Engineering
Services; 5. Structural
Engineering Services; 6.
Electrical and Electronic
Engineering Services; 7.
Mechanical Engineering
Services; 8. Principal Agent
Services; 9. Construction
Health & Safety Agent
Services; 10. Professional
Construction Project
Management Services —
External Stakeholder
Engagement and Secondary
Social Deliverables.

Concept Stage 2

Design Development
Stage 3

Design Documentation
Stage 4

Works Stage 5

Handover Stage 6

Close-out Stage 7

Alterations &

Architectural Services; 3.

parking bays.
Infrastructure | Infrastructure 1. Consortium Lead Coneept Stage 2
Scope Area 2 improvements, Consultancy Services; 2.

Design Development
Stage 3
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Additions to Quantity Surveying Services; | Design Documentation

existing buildings | 4. Civil Engineering Stage 4
comprising 1800 | Services; 5. Structural Works Stage 5
sqm of existing Engineering Services; 6.
buildings and Electrical and Electronic Handover Stage 6
proposed Engineering Services; 7. Close-out Stage 7
additions of Mechanical Engineering
approximately 800 | Services; 8. Principal Agent
sqm Services; 9. Construction

Health & Safety Agent

Services; 10. Professional
Construction Project
Management Services —
External Stakeholder
Engagement and Secondary
Social Deliverables.

a) Consortium Lead Consultancy Services “Principal Consultant™;

i.  The Consortium Leader or “Principal Consultant” means the person or ENTERPRISE
appointed by the Employer to manage and administer the services of all other consultants.

ii.  The Consortium Leader or “Principal Consultant™ shall be a professionally registered
Architect with relevant experience in the planning, delivery and management of health
facility projects. Registration with the South African Council for the Architectural
Profession (SACAP) (Architectural Profession Act of 2000 (Act No. 44 of 2000} is
mandatory.

iii.  The Scope of the Professional Services required under this discipline shall be in alignment
with the relevant Statutory Council’s professional services guidelines and code of conduct
to achieve the (FIDPM) deliverables.

iv.  The “Principal Consultant™ will also conduct, administer, and be responsible for minutes
of “PCU” (Planning Commissioning Unit) meetings during all FIDPM stages of the
proposed infrastructure scheme, with the Facility Manager and his’her core management
team, as a minimum, once a month.

b) Architectural Services.

i.  The Scope of the Professional Services required under this discipline shall be in
alignment with the relevant Statutory Council s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.

ii.  The resources employed shall be registered with the South African Council for the
Architectural Profession (SACAP) (Architectural Profession Act of 2000 (Act No. 44 of
2000);

iii.  Architectural Services include Condition & Suitability Assessments, preparation of as-
built drawings, the planning and design of buildings for the use of people by the creative
organization of materials and components with consideration to mass, space, form,
volume, texture, structure, light, shadow, materials and the project brief;

iv.  Submit and obtain Municipal approval of a Site Development Plan and Building Plans
with the aim of obtaining Occupation certificates for the various Scope Areas.

v.  As-built drawings, Condition & Functionality Assessment reports of all buildings in terms
of the GIAMA guidelines.
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vi.

Preparing and presenting detailed Room data sheet drawings and illustrations for each
room during the FIDPM Design Development Stage 3 & Design Documentation Stage 4.

¢) Quantity Surveying Services;

i

ii.

iii.

The Scope of the Professional Services required under this discipline shall be in
alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.

The resources employed shall be registered with the South African Council for the
Quantity Surveying Profession (SACQSP) (Quantity Surveying Profession Act of 2000
(Act No. 49 of 2000).

Quantity surveying (cost management) include the provision of expert, professional
services and advice on construction procurement, contracting and costs.

d) Civil Engineering Services;

i

iii.

1v.

The Scope of the Professional Services required under this discipline shall be in
alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.

The resources employed shall be registered with the Engineering Council of South Africa
(ECSA) (Engineering Profession Act of 2000 (Act No. 46 of 2000)

Civil engineering Services include the planning and design of earthworks, dredging and
geotechnical processes, transportation, water supply and treatment, drainage and
sewerage systems and storm water control and,

Geotechnical engineering Services which include the evaluation of the geotechnical
characteristics of a site and the provision of specialist advice on the behavior and
engineering properties of on-site earth materials and the design of earthworks and
foundations for structures.

As-built drawings, Condition & Functionality Assessment reports of all buildings in terms
of the GIAMA guidelines

e) Structural Engineering Services;

i

ii.

iii.

iv.

The Scope of the Professional Services required under this discipline shall be in
alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables,

The resources employed shall be registered with the Engineering Council of South Africa
(ECSA) (Engineering Profession Act of 2000 (Act No. 46 of 2000)

Structural engineering Services include the designing of the structures to withstand the
loads that they are likely to be subjected to safely and without loss of function.

As-built drawings, Condition & Functionality Assessment reports of all buildings in terms
of the GIAMA guidelines

Roof truss inspections, designing new roof trusses and issuing of roof truss compliance
certificates for existing trusses and new trusses.

f) Electrical and Electronic Engineering Services;

i

Brage

The Scope of the Professional Services required under this discipline shall be in alignment
with the relevant Statutory Council’s professional services guidelines and code of conduct
to achieve the (FIDPM) deliverables.



iii.

v.

vi.

The resources employed shall be registered with the Engineering Council of South Africa
(ECSA) (Engineering Profession Act of 2000 (Act No. 46 of 2000)

Electrical and Electronic Engineering Services include the planning and design of systems
for generating, transmitting, distributing and utilizing electrical energy.

Electronic Engineering Services include services related to the provision of electronic
systems and detailing the terminations, signals and interconnections of electronic
components as distinct from conventional electrical HV, MV and LV systems and related
reticulation — including but not limited to access control, nurse call systems, fire detection
and alarm systems, CCTV, BMS and ICT.

As-built drawings, Condition & Functionality Assessment reports of all buildings in terms
of the GIAMA guidelines

Preparing and presenting detailed Room data sheet drawings and illustrations for each
room during the FIDPM Design Development Stage 3 & Design Documentation Stage 4.

g) Mechanical Engineering Services;

i.

ii.

iii.

iv.

vi.

The Scope of the Professional Services required under this discipline shall be in alignment
with the relevant Statutory Council's professional services guidelines and code of conduct
to achieve the (FIDPM) deliverables.

The resources employed shall be registered with the Engineering Council of South Africa
(ECSA) (Engineering Profession Act of 2000 (Act No. 46 of 2000)

Mechanical engineering Services include the planning and design of plant and systems for
lifting, hoisting and materials handling, turbines, pumps and fluid power, heating, cooling,
and ventilating and air-conditioning and;

Fire engineering which includes the planning and designing of fire protection system to
protect people and their environments from the destructive effects of fire and smoke.
As-built drawings, Condition & Functionality Assessment reports of all buildings in terms
of the GIAMA guidelines.

Preparing and presenting detailed Room data sheet drawings and illustrations for each
room during the FIDPM Design Development Stage 3 & Design Documentation Stage 4.

h) Principal Agent Services;

i.

ii.

il

The role and functions of the principal agent shall be as described in the JBCC principal
agreement.

Principal Agent means the person appointed to fulfil the obligations of the agreed form of
contract during FIDPM Stages 5,6 & 7.

The Scope of the Professional Services required under this discipline shall be in

alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.

i) Construction Health & Safety Agent Services;

1.

ii.
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The Scope of the Professional Services required under this discipline shall be in alignment
with the relevant Statutory Council’s professional services guidelines and code of conduct
to achieve the (FIDPM) deliverables.

The Construction Health and Safety Agent shall be registered with the South African
Council for the Project and Construction Management Professions (SACPCMP) (Project
and Construction Management Profession Act of 2000 (Act No. 48 of 2000) as a
Professional Construction Health & Safety Agent (PrCHSA) to perform the required
functions.



iil.

iv.

The PrCHSA will on behalf of the client apply to the provincial director in writing at least
30 days before construction work is carried out where applicable (Depending on the
contract value and the duration of the project) for a construction work permit to perform
construction work.

The Construction Health and Safety Agent will manage health and safety on a construction
project for the client to prevent and limit project risks.

j) Professional Construction Project Management Services — External Stakeholder
Engagement and Secondary Social Deliverables.

ii.

iil.

v,

V.
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The Scope of the Professional Services required under this discipline shall be in
alignment with the relevant Statutory Council’s professional services guidelines and code
of conduct to achieve the (FIDPM) deliverables.
The delivery of construction projects involves the manufacturing of a product on a site. The
desire and expectations of the surrounding communities to become involved in and gain
economically from projects in their area are genuine and cannot be dismissed and must be
met. Local communities expect and demand participation in projects given that there are
opportunities for numbers of skilled and semi-skilled persons on a site.
The SACPCMP Professional responsible for External Stakeholder Engagement and
Secondary Social Deliverables management, shall under the guidance of the Consortium
Lead Consultant and in liaison with all the other Consortium members:
a. Deal with the demands of local communities and business forums through early
and regular engagements and,
Deal with the risks posed by not accommedating the demands;
c. Depending upon the nature of the works, identify SMME subcontracting
opportunities and requirements for several trades and local materials and facilitate,
conduct and manage engagements with the stakeholders.

For this programme to be successful and sustainable, the social facilitator must perform
strategic and technical support in line with the expected deliverables of the programme:
a. To develop a social facilitation Implementing Plan.

b. To facilitate stakeholder engagement both at management and stakeholder level

c. To provide inputs to the Risk Management Plan

d. To develop and manage the Communication Plan

e. To provide input into the Monitoring and Reporting tool for the projects (with
reference to employment, training and SMME development reports)

f. To develop and apply conflict resolution mechantsms

g. To craft and implement interventions and mitigation strategies

Furthermore, Social facilitators deal with the day-to-day operations of the project such as:

a. Environmental scanning;

b. Identification of existing stakeholders and their role thereof;

¢. Setting up the local governing structures, provide capacitation and ensure sign-off
of the Development Charters;
Ensure smooth decanting and beneficiation processes;

e. Manage and monitor risk;

f. Manage conflict resolution between the communities and site agents.



g. Formulate co-ordination of the strategies and the implementation of the systems of
regular reporting to the relevant structures such as PSP Team, PSC Committee, the
DEPARTMENT OF HEALTH, including local structures linked to the projects
such as Building Steering Committees for Health programme and other
stakeholders in accordance with relevant protocols;

h. Create an enabling environment for the implementation of the programme, through
the promotion of partnerships between the Heaith Districts, community structures,
and the DEPARTMENT OF HEALTH & DPW & 1.

i. Prepare documentation for proper handover of the projects once completed
(report);

vi.  Ensure that all relevant legislation is complied with during project implementation;
vii.  Project Outputs/Deliverables;

a. Inception Report: The report shall cover an overall project plan (inclusive of a
project schedule) with intermediate and final outputs, proposed methodology and
identified timeframes/milestones.

b. Stakeholder mapping report: The report shall indicate all stakeholders that are
relevant to the projects include, their interests, influence,

c. Evidence of stakeholder consultation and community mobilization: The minutes of
all meetings held with the relevant stakeholders, including a summary of
community mobilization meeting outcomes, shall be provided. In addition,
practical information with clear step-by-step guidelines for field facilitators
(inclusive of local community members) engaging with the community shall also
be provided.

d. Evidence of community awareness raising: Report on all community awareness
raising activities shall be provided.

e. Evidence of Project Steering Committee establishment: The Terms of Reference
for each project Steering Committee shall be provided in a format to be agreed to
with DEPARTMENT OF HEALTH. Project Steering Committee Skills Audit
Report: A report outlining the skills set of members of the Project Steering
Committee shall be provided.

f.  Project Steering Committee Members™ Capacitation Report: A report regarding the
training of Project Steering Committee on their roles and responsibilities,
procedural terms for meetings and conflict resolution shall be provided.

g. Final Report: An overall Social Facilitation report shall be submitted to, and
accepted by the DEPARTMENT OF HEALTH & DPW & L.

h. Monthly EPWP Reporting

i. CLO duties and responsibilities

8.1, Professional Services delivery sequence, duration and pricing method
The Professional Services delivery sequence, duration and pricing method in relation to the various
Infrastructure Scope Areas shall be in accordance with Tables 2 & 3 here below.

The Concept Stage 2 and Design Development Stage 3 PSP deliverables for ali disciplines in relation
to the different Infrastructure Scope areas, 1 & 2 shall be rendered simultaneously as depicted in
Table 3 here below. This is required to determine the overall feasibility of the proposed Infrastructure
interventions.
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Table 2 - Concept Stage 2 & Design Development Stage 3 — Sequence of delivery of PSP Services &

Pricing Method
FIDPM Project | Infrastructure Scope Sequence of Delivery | Duration Pricing
life-cycle Areas of PSP Services in (weeks) Method (All
Stages relation to the Drisciplines)
Infrastructure Scope
Areas
Concept Stage 2 | Infrastructure Scope Area 1 | Simultaneous 6 Time based
fee
Infrastructure Scope Area 2
Design Infrastructure Scope Area 1 | Simultaneous 8 Time based
Development fee
Stage 3 Infrastructure Scope Area 2

The Infrastructure Scope areas, 1 & 2 shall be improved in chronological order, one Infrastructure
area after the other but the sequence of implementation shall finally be decided by the Employer on
confirmation of the feasibility outcomes of the FIDPM Stages 2 & 3 and confirmation of budget.

The Design Documentation Stage 4, Works Stage 5, Handover Stage 6 and Close-out Stage 7 PSP
deliverables shall then be rendered in alignment with the order of implementation as instructed by the
Employer and, preliminary depicted in Table 3 here below:

Table 3 — Design Documentation Stage 4, Works Stage 3, Handover Stage 6 and Close-out Stage 7 -
Sequence of delivery of PSP Services & Pricing Method

FIDPM Project | Infrastructure Estimated Sequence of Duration | Pricing
life-cycle Stages | Scope Areas Infrastructure Delivery of (weeks) | Method
Improvement Services in relation (For all
value to the disciplines
Infrastructure except
Scope Areas SACPCMP
Services)
Design Infrastructure Scope | R 5000 000.00 | Chronological order 8 Fixed & %
Documentation Area | Based fee
Stage 4
Works Stage 5 Infrastructure Scope | R 5 000 000.00 Chronological order 13 Fixed & %
Area | Based fee
Handover Stage 6 | Infrastructure Scope | R 5000 000.00 Chronological order 8 Fixed & %
Area | Based fee
Close-out Stage 7 | Infrastructure Scope | R 5000 000.00 Chronological order 16 Fixed & %
Area 1 Based fee
Design Infrastructure Scope | R 28 400 000.00 | Chronological order 8 Fixed & %
Documentation Area 2 Based fee
Stage 4
Works Stage 5 Infrastructure Scope | R 28 400 000.00 | Chronological order 72 Fixed & %
Area 2 Based fee
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Handover Stage 6 | Infrastructure Scope | R 28 400 000.00 | Chronological order 8 Fixed & %

Area 2 Based fee

Close-out Stage 7 | Infrastructure Scope | R 28 400 000.00 | Chronological order 24 Fixed & %

Area 2 Based fee

The Professional Service Provider will be appointed for the duration of the 2 Infrastructure Scope area
projects, which incorporates any necessary project related extensions. Service Providers are to note
that once appointed, they will be expected to commence the work at possibly very short notices. This
is due to the urgent nature of the projects. Failure to adhere to this may result in the service provider
being removed from the project.

8.2.

Pricing of Professional Fees and Disbursements

The pricing of the Professional Fees and disbursements shall be done in accordance with the Pricing
Schedule SBD 3.3. The Pricing Schedule consist of 3 Parts as follows:

Part1-

1.

Time Based Fees.

Time-Based proven cost Pricing as prescribed, is applicable to all disciplines:

a. For FIDPM Concept Stage 2 & Design Development Stage 3;

b. For the Construction Health & Safety Agent Professional Services & Construction
Project Management Services required for external Stakeholder Engagement &
Secondary Social Deliverables during FIDPM Stages 2 to 7;

¢. To have a basis for paying any additional Professional Services that may be required
for reasons provided for in the Special Conditions of Contract (SCC).

The bidders shall indicate the quantity of the various categories of resources offered to
perform the Services and if offered and priced, provide proof of Professional Registration on
the SBD 1 form. This requirement forms part of the Special Conditions of Contract (SCC)
and applicable bid responsiveness evaluation criteria.

The number of Hours offered and distributed across the categories of professional service
shall add up and be equal to hours where prescribed by the Employer per discipline.

The Charge Rate / Hour offered shall include cost of the professionals employed to render the
services, overheads, mark-up and profit.

Fee payment claims shall be on a proven cost basis with portfolio of evidence of meeting and
site attendance registers, travelling log sheets and copies of deliverables etc.

Part 2 — Fixed Primary Fee and Percentage Based Fees

1.
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Bidders are required to offer a fixed Primary Fee and a Percentage Fee based on an estimated
infrastructure improvement value per Built Environment Discipline during FIDPM Stages 4-7
on all Scope areas. (excluding Construction Health & Safety Agent Professional Services &
Construction Project Management Services required for external Stakeholder Engagement &
Secondary Social Deliverables).

The fees offered shall cover cost of the professionals employed to render the services,
overheads, mark-up and profit.

Fee payment claims shall be on a proven cost basis with portfolio of evidence of meeting and
site attendance registers, travelling log sheets and copies of deliverables etc.
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Part 3 — Disbursements: Reimbursable Expenses:

1. Vehicle Travelling Costs.
On the Pricing schedule, the following is to be noted:

a. Bidders shall indicate the distance (return trip) from the various discipline specific
PSP Office locations (As per SBD1) to various destinations as prescribed.

b. Bidders shall indicate the Maximum Vehicle Engine Size to be used by the various
discipline specific PSP’s.

¢. Bidders shall indicate the Charge Rate per Km (As per Department of Transport
published tariffs at the time of closing of bid).

d. The Employer pre-determined and prescribed the number of trips for this bid in order
to have a set basis to compare the bids.

e. Reimbursement of these costs shall be on a proven cost basis with portfolio of
evidence, meeting and site attendance registers, travelling log sheets and copies of
deliverables etc. in support of claims.

2. Time Travelling Costs.
On the Pricing schedule, the following is to be noted:

a. Bidders shall indicate the quantity of the various categories of resources who will be
travelling. In certain instances, the Employer pre-determined and prescribed the
category and number of PSP’s for this bid in order to have a set basis to compare the
bids.

b. Bidders shall indicate the distance (return trip) from the various discipline specific
PSP Office locations (As per SBD1) to various destinations as prescribed.

c. Bidders shall indicate the Travel Time, the No. of Hours (return trip).

d. Bidders shall indicate the Charge Rate per Hour offered. The Charge Rate shall be
fixed.

e. The Employer pre-determined and prescribed the number of trips for this bid for
certain categories of PSP in order to have a set basis to compare the bids.

f. Reimbursement of these costs shall be on a proven cost basis with portfolio of
evidence, meeting and site attendance registers, travelling log sheets and copies of
deliverables etc. in support of claims.

Part 4 — Provisional Sums

1. Special Studies and Investigation Costs.
Reimbursement of these items shall be on a proven cost basis and estimated Provisional Sums
have been allowed for in the Pricing Schedule in order to have a set basis to compare the bids
for:
a. Geotechnical Investigations including laboratory tests;
b. Topographical Technical Survey.
c. Tests for traces of asbestos.

2. Typing, duplicating Costs.
a. Reimbursement of these costs shall be in accordance with the Public Works &
Infrastructure Reimbursable tariffs applicable. An estimated Provisional Sum has

been allowed for in the Pricing Schedule in order to have a set basis to compare the
bids.
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The costs of typing, printing and duplicating work in connection with the
documentation which must be done shall be reimbursable at rates applicable at the
time of the execution of such work. The document "Rates for Reimbursable
Expenses” as adjusted from time to time and referred to below, is obtainable on the
Website: http://www.publicworks.gov.za/ under “Documents”; “*Service providers
Guidelines™; item 1.

If the Service Provider cannot undertake the work himself, he/she may have it done
by another service provider which specialises in this type of work and he/she shall be
paid the actual costs incurred upon submission of statements and receipts which have
been endorsed by him/her confirming that the tariff is the most economical for the
locality concerned.

Typing and duplicating expenses shall only be refunded in respect of the final copies
of the following documents namely formal reports, formal soil investigation reports,
specifications, feasibility reports, bills of quantities, minutes of site meetings and
final accounts. The cost of printed hard covers shall only be paid in respect of
documents which will be made available to the public such as bills of quantities and
specifications or where provision of hard covers is specifically approved.

The typing of correspondence, appendices and covering letters are deemed to be
included in the fees.

9. EVALUATION CRITERIA
The bid shall be evaluated as follows:
Stage 1: Administrative Compliance / pre-qualification
Stage 2: Price and B-BBEE Points
Stage 3: In Loco Inspection of all Consortium Members

9.1. Stage 1: Administrative Compliance / pre-qualification

a.
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The purpose of the Administrative Compliance / pre-qualification is to determine
which bid responses are compliant and non-compliant with the bid conditions issued
by the Health Department as part of the bidding process.
The Health Department has defined minimum pre-qualification criteria that must be
met by the Bidder for the Health Department to accept a bid for evaluation. In this
regard a pre-qualification verification will be carried out by the Health Department in
order to determine whether a bid complies.
Where the Bidder’s bid fails to comply fully with any of the pre-qualification criteria,
or the Health Department is for any reason unable to verify whether the pre-
qualification criteria are fully complied with, the Health Department shall have the
right to either:

i. Reject the Bid in question and not to evaluate it at all;

ii. Give the Bidder an opportunity to submit/or supplement the information
and/or documentation provided, so as to achieve full compliance with the
pre-qualification criteria, provided that such information and/or
documentation can be provided within a period of 7 (seven) days, or such
alternative period as the Health Department may determine, of it being
requested by the Health Department and is administrative in nature, as
opposed to forming a material part of the Bidder’s Bid;



9.2.

9.3.

iii. In any event permit the Bid to be evaluated, subject to the outstanding
information and/or documentation being submitted prior to the award of the
Bid.

Evaluation Criteria for Stage 1: Administrative Compliance / pre-qualification
The following criteria shall apply:

a.

The bid documentation must be completed comprehensively and correctly.
Declaration forms (SBD) must be signed.

All Mandatory Returnable Schedules and information required therein to be
completed in full and submitted.

Bidders shall be Consortia with a Consortium Agreement and the name of the
Consortium shall be the nominated Consortium Lead ENTERPRISE.

Bids will only be considered from Consortia where Individual Members of the
Consortium are registered Built Environment Professional Service Providers who
are eligible to take part in terms of the pre-qualification criteria applicable.

The nominated Consortium Leader shall be a professionally registered Architect
with relevant experience in the planning, delivery and management of complex
health facility projects. Proof of experience of the Consortium Leader / Architect
shall include the submission of copies of Practical Completion Certificates of
completed projects to the combined value of R15 million (Fifteen million Rand).
The value of the projects shall be indicated on the Practical Completion
Certificates for ease of reference and verification and certified by a
Commissioner of Oath.

Bidders may not offer or claim Professional Fees and or disbursements for
resources that are not registered with the relevant Statutory bodies. Professional
Resources, including candidate professional resources employed to render
services related to this bid, must be professionally registered with the relevant
statutory bodies and proof of Professional Registration shall be provided on the
SBD 1 form and Mandatory returnable schedules, if the service is offered on the
SBD 3.3 Pricing Schedule.

All Parts, Items and sub-items listed in the Pricing Schedule SBD 3.3 must be
completed in full. In the event where the bidder elects not to offer a resource, rate
fee or disbursements, the items or sub-items shall not be left blank but populated
to indicate the value of NIL (0).

All Consortium Members must be CSD compliant. CSD registration numbers
must be provided on the SBD 1 form for all Consortium Members and proof of
registration to be provided in the Mandatory returnable schedules.

Only Bidders who complied with the Stage 1 Evaluation criteria may proceed to
the Evaluation Stage 2.

Stage 2: Evaluation in terms of Price and B-BBEE Preference Point System

Step 1: Calculation of points for price

1.
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The PPPFA prescribes that the lowest acceptable bid will score 80 points
for price. Bidders that quoted higher prices will score lower points for price on a
pro-rata basis.



2. Interms of regulation 6 of the Preferential Procurement Regulations pertaining to the
Preferential Procurement Policy Framework Act, 2011 (act 5 of 2011), and the Preferential
Procurement Regulations 2017 as amended, responsive bids shall be adjudicated on the 80/20
preference point system in terms of which points awarded to bidders for price is calculated as

follow:
Pt- Pmun
Ps=80{1- —
Pmin
Where:

Ps: Points scored for comparative price of bid under consideration
Pt: Comparative price of bid under consideration
Pmin: Comparative price of lowest acceptable bid

Step 2: Calculation of points for B-BBEE status level of contributor

3. Preference points will be allocated according to the following *table:

B-BBEE Status Level of Number of points
Contributor
(80/20 system)
1 20
2 18
3 14
4 12
5 8
6 6
7 4
8 2
Non-compliant contributor 0

* PPPFA Regulations 2017 — Reg. 5(2) and Reg.6 (2).

4. Bidders are required to complete the preference claim form (SBD 6.1) and submit their
original and valid B-BBEE status level verification certificate or a certified copy thereof or
sworn affidavit in case of a Consortium , EMEs and QSEs at the closing date and time of the
bid in order to claim the B-BBEE status level points.

5. Only bidders who have completed and signed the declaration part of the preference claim
form and who have submitted a B-BBEE status level certificate issued by a SANAS
accredited verification agency will be considered for preference points.

6. Failure on the part of the bidder to comply with above paragraphs will be deemed that
preference points for B-BBEE status level of contribution are not claimed and will therefore

be allocated a zero (0).

7. The Department of Health may, before the bid is adjudicated or at any time, require a bidder
to substantiate claims it has made regarding preference.

Step 3: Calculation of total points scored for price and B-BBEE status level of contributor
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9.4.

12

2

The points scored for price must be added to the points scored for B-BBEE status level of
contributor to obtain the bidder’s total points scored out of 100.

The points scored will be rounded off to the nearest 2 decimals.

The Bidder who scored the highest number of points out of a 100 (hundred), may proceed to
the next Evaluation Stage 3.

In the event where the Bidder who scored the highest number of points has failed to comply
with the Due Diligence In-Loco Inspection evaluation criteria, the Health Department may
consider the Bidder who scored the 2nd highest points, to proceed to the next Evaluation
Stage 3.

Stage 3: Due Diligence In-Loco Inspection of all Consortium Members
As part of its due diligence obligations, the Department of Health shall do an In-Loco
inspection of the offices of all Consortium Members to verify the following details:
a. The existence of the business ENTERPRISE as declared on the SBD1 form.
b. The existence of the professional resources as declared on the SBD1 and SBD 3.3
forms.

In the event where the In-Loco Inspections find inconsistencies and or misrepresentation in
terms of what has been declared on the SBD 1 and SBD 3.3 forms, the Bidder will be notified
of such inconsistencies and or misrepresentations in writing and allowed 7 (seven) days to
rectify such.

The Bidder who complies with the Due Diligence In-Loco Inspection evaluation criteria, may
then be considered for recommendation for award.

In the event where the Bidder has failed to rectify the inconsistencies and or
misrepresentations within the 7 (seven) day period, the Health Department shall consider the
Bidder who scored the 2™ highest points to proceed to the Evaluation Stage 3.

10. CHECKLIST OF MANDATORY RETURNABLE DOCUMENTS

Schedule Description YES NO
List

Schedule A | SBD 1 - Invitation to Bid

Schedule B | SBD 3.3 - Pricing Schedule

Schedule C | SBD 4 - Declaration of Interest

Schedule D | SBD 6.1 - Preference Points Claim

Schedule E | SBD 8 - Declaration of Bidder’s past Supply Chain Management

practices

Schedule F | SBD 9 - Certificate of Independent Bid Determination

Schedule G | Signed Consortium Agreement

Schedule H Proof of CSD Registration of All Consortium Members

Schedule 1 B-BBEE Status Level Verification Certificate (Combined for the

Consortium)

Schedule J Copy of letter of Good Standing with Compensation for Occupational and

Injuries Discase Act (COIDA/FEM) REGISTRATION CERTIFICATE
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| Schedule K | Proof of Professional Indemnity Insurance Documents

Schedule L | Proof of Experience of the Consortium Leader / Principal Consultant -
Copies of Practical Completion Certificates (Total Value of R30m)

Schedule M | Proof of Professional Registration of all Professional and Candidate
Professional Resources offered to render services and incur disbursements as
per the SBD 1 and SBD 3.3 Pricing Schedule.

Schedule N Confirmation of Receipt of Addenda to Bid Documents

Schedule O Form of Offer and Acceptance

11. THE CONTRACT
1. The Contract consist of the following:
a. General Conditions of Contract (GCC) - Annexure B.
Special Conditions of Contract (SCC) ~ Annexure C
Form of Offer and Acceptance — Schedule O
Contract Data -~ Annexure E
All other returnable Schedules A - O

o a0 o

12. ANNEXURES & RETURNABLE SCHEDULES
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ANNEXURE A - SITE DIAGRAM

Total area 8,103 13 m* (87,221 36 f3)
Total distance 377.43m (1,238 30 fu

Site Diagram: ERF 50141 Nqabi Street, Kwazakele
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ANNEXURE B — (GCC) GENERAL CONDITIONS OF CONTRACT

THE NATIONAL TREASURY

Republic of South Africa

GOVERNMENT PROCUREMENT:

GENERAL CONDITIONS OF CONTRACT

July 2010
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GOVERNMENT PROCUREMENT

GENERAL CONDITIONS OF CONTRACT
July 2010

NOTES
The purpose of this document 1 10:

(i)  Draw special atiention to centain general conditions
applicable to government bids. contracts and orders; and
To ensure that clients be familiar with regard to the rights
and obligations of all partics involved in doing business
with government.

In this document words in the singular also mean in the plural
and vice versa and words 1n the masculine also mean in the
feminine and neuter.

e The General Conditions of Contract will form part of
all bid documents and may not be amended.

e Special Conditions of Contract (SCC) relevant to a specific
bid. should be compiled separately for every bid (if
(applicable) and wilt supplement the General Conditions
of Contract. Whenever there is a conflict, the provisions
in the SCC shall prevail.
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k. Deflnltions

General Conditions of Contract

1.4

The tollowing terms shall be interpreted as indicated:

“Closing time™ means the date and hour speaified in the bidding
documcents for the recet of bids,

“Contract”™ means the wnillen agreement entered wio between the
purchaser and the supplicr, as recorded in the contract form signed by
the parties, including all atachments and appendices thereto and all
documents incorporated by reference therein.

“Contract pnice™ means the pnec payable to the suppher under the
contract for the full and proper porformance of his contractual
obligations.

“Corrupt practice™ means the offenng. giving. recaving. or solkiting
of any thing of valuc to influcnce the action of a public official i the
PrOCUSTMCAL PrOCEss OF 1N Contract exccution.

“Countervaibing dutics” are umposed in cases where an enterpnse
abroad 1s subsidized by 115 government and encouraged to market s
products internattonally.

~“Country of ongin™ means the place where the goods were mined.
grown or produced or from which the services are supphed. (Goods arc
produced when, through manufactunng. processing or substantial and
major assembly of components, a commercially recogmsrd new
product rovalts that 1s substantially different in basic charactenstics or
in purpoesc or utility from its components,

“ay™ means calendar day.

“Delivery™ means delivery i comphance of the coaditons of the
contract or order.

“Dehivery ex stock™ means immediate delivery dircatly from stock
actually on hand.

“Delivery into consignecs stare or to his site™ means delivered and
unloaded 1n the specified store of depot o on the specified site
compliance with the conditions of the contract or order, the supplier
bearing all nsks and charges nvolved unul the supphes arc so
delivered and a vald recetpt 1s obtained.

"Dumping” occurs when a povate enterprise abroad market its goods
on own ittiative in the RSA at lower poices than that of the country of
origin and which have the potential 1o harm the local industnics in the
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RSA.

“Force majeure” means an ¢vent beyond the contro! of the supphier and
not mvolving the supplice’s fault or negligence and not foresecable.
Such events may include, but s not restincted to, acts of the purchaser
10 s MOVEroIgn capacity, wars of revolutions, fires, Roods, epidemics,
quanantine restnetions and freight embargoes,

“Fraudulent practice™ mcans a nugrepresentation of facts i onder o
mflucnce a procuremcnt process of the execution of a contract to the
detnment of any bidder, and includes collusive practice among idders
(106 to or after bid subnussion) designed to cstablish bid prices m
arufictal non-competitive levels and w0 depnve the badder of the
bencfits of free and open competition,

“(CC™ means the General Condinons of Centract.

“Goods™ means all of the equipment, machinery, and/or other materials
that the supphicr s required to supply to the purchaser under the
contract.

“Imported content™ means that portion of the bidding price represented
by the cost of components. parts or matenals which have been or are
stifl to be imported (whether by the suppher or his subcontractorns) and
which costs arc inclusive of the costs zbroad, plus freight and other
direct impontation costs such as landing costs, dock duces, import duty,
sales duty or other similar tax or duty a1 the South African place of
entry as well as transportanon and handhing charges to the factory 1n
the Republic where the supplics covered by the bid will be
manufacturcd.

~l.ocal content™ means that portion of the bidding price which 1s not
included n the imporied content provided that local manufacture does
take place.

“Manufacture™ means the production of products in a foctory using
labour, matenals. components and machinery and includes other
related value-adding activities.

“Order™ means an official writen order 1ssucd for the supply of goods
or works or the rendenng of a service

“Project site,” where apphcable, means the place indicated in bidding
documents,

“Purchaser” means the organization purchasing the goods.

“Republic™ means the Republic of South Afnea,

“SCC™ means the Special Conditions of {ontract.

“Services” means those functional services ancitiany 1o the supply of
the goods, such as transportation and any other incidental services,

such as installation. commusstoning, provision of techmeal assistance.
tratming. calering, gardening. sccunty. mamicnance and other such

5
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obligatrons of the suppher covered under the contract

“Written” or “in wnting” mecans handwnitten in 1k or any form of
clectromic or mechanical wnnng,

These general conditions are apphicable to all bids, contracts and onders
mcluding bids for functional and professional services, sales, hinng,
leting and the gramung or acquinng of nght. but cxcluding
mmevable  property. unless otherwise indicated i the bidding
documents.

Where applicable, special conditions of contract are also laid down o
corver specific supplics. semvives or works,

Where such special conditions of contract are in contlict with these
general conditions, the special conditions shall apply

Unless otherwise indicated 10 the bidding documents, the purchaser
shall not be liable for any expense incurred 1n the preparation and
subrmission of a bid. Where applicable a non-refimdable fec for
documents may be charged.

With cortan exceptions. inviatons to bid arc only published in the
Government Tender Bullcin. The Government Tender Bulleun may be
obtained dircetly from the Government Pnater, Pnvaie Bag XKS,
Pretona 0001, or accessed electronically from www.ircasuey gov.7a

The goods supphied shall conform to the standards mentioncd in the
biddmg documents and specifications

The suppher shall not, without the purchaser’s pnor wniften consent,
disclose the contract, or any provision thereof. or any speaification,
plan, drawing. pattem. samplec, of mformation furmished by or on
behall of the purchaser in connsction therewith, to any person other
than a person employed by the supplicr i the performance of the
contract.  [hsclosure to any such cmpleyed person shall be made 1n
conludence and shall extend enly so far as may be necessary for
purposcs of such performance.

The supplicr shall not, withowt the purchascr’s pnos wrilten consent,
make use of any document or information mentioned in GCC clause
5.1 except for purposes of performing the contract,

Any documcnt, other than the contract itself mentioned 1n GOC clause
5.1 shall remain the property of the purchaser and shall be retumed (all
copics} to the purchasce on completion of the supplier’s performance
under the contract if so reyuired by the purchaser.

The supplicr shal! peemat the purchaser to impect the supphice’s reconds
relating to the performance of the supplicr and to have them audited by
awditors apponted by the purchaser. if so required by the purchaser.

The suppher shall wndemmfy the purchaser against all chird-parnty
clams of mtnngement of patent, wademark. or industrial design nghts
ansing from use of the goods or any part thereot by the purchaser.



7. Performance 7.1 Within thirty (30) days of recaipe of the notification of contract award,
security the successful budder shall fumish to the purchaser the performance
secunty of the amount specitied i SCC.

7.2 The procecds of the performance sccunty shall be payable to the
purchaser as compensation for any loss resulung trom the supplicr’s
fatlure to complete s obbgations under the coniract,

7.3 The performance sevunty shall be denominated tn the currency of the
contract, or n a freely convertible currency acceptable to the purchaser
and shall be in onc of the tolfowing forms.

(a) a bank guarantee or an urcvocable letter of credit tssued by a
reputablc bank located m the purchaser’s country or abroad,
accepuble to the purchaser, i the form provided n the
bidding documents or another form  acceptable to the
purchaser: or

(b} a cashicr’s or certified cheque

7.4  The performance secunty will be discharged by the purchaser and
retumed 1o the supplice not later than thirty (30) days following the
date of completion of the supplict™s performance obhigations undet the

contract, including any wamanty obhligations, unless otherwise
specified in SCC.

8. Inspectiomn, 8.1 All pre-ndding tesung will be for the account of the bidder.
tests and
analyses 8.2 if it 15 2 bad condinon that supplies to be produced or services to be

rendered should at any stage dunng production or exaution of on
complction be subject to nspection, the premuscs of the bidder or
contractor shall be open, at all reasonable hours, for inspection by a
representanive of the Department or an orgamizanon acting on behall of
the Department,

%3 If there are no inspection roquirements indicated n the bidding
documents and no mention 1 made in the contract, but dunng the
contract penod 1t is decided that imspections shall be carned out, the
purchaser shall uself maske the necensary amangements., including
payment arrangements with the 1esting authonty concemed.

8.4 If the inspections, tests and analywes referred to 10 clauses 8.2 and 8.3
show the supplics to be in accondance with the contract requirements,

the cost of the imspections, tests and analyses shall be defrayed by the
purchaser

8.5 Where the supplics of setvices refermed to in clauses 8.2 and 8.3 do not
comply with the contract requirements. wrespective of whether such
supplics or senvices ate accepted or not, the cost in conncction wath
these inspections, tests or analyses shall be detrayed by the suppher.

8.6  Supphies and services which are referred o in clauses 8.2 and £.3 and
which do not comply with the contract requirements may be rejected.

8.7  Any contra! supplicy may on or after delivery be mspeciad, tested or
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10.1

analysed and may be rejevted 1t found not te comply with the
requirements of the contract. Such rejected supphics shall be bheld at the
cost and nsk of the supplicr who shall, when called upon, remove them
immediately at his own cost and forthwith substitute them wath
supplics which do comply with the requiements of the contract.
tailing such removal the rejected supphics shalt be retumed at the
suppliers cost and nsk, Should the suppher fail 1o provide the
substitute supplics forthwith, the purchaser may. without ginang the
supplicr further opportunity to substitute the rojected  supplics,
purchase such supplics as may be necessary ot the expense of the
supplier.

The provisions of clauses B.4 to §.7 shall not prejudice the night of the
purchawer to cancel the contract on account of 3 brcach of the
conditions thereof, or to act in terms of Clause 23 of GOC,

The supplicr shall provide such packing of the goods as 1s required to
prevent thet damage of detenoration dunng transit to their final
desunation. as indhicated 18 the contract.  The packing shall be
sufficient to withstand, without limitation, rough handhing dunng
transit and exposure to extreme temperatures, salt and peecipilation
dunng transit. and open storage.  Packing. case swre and weights shall
ke into comiderstion, where appropaiate, the remotencss of the
goods® final destination and the absence of heavy handling facilities at
all points in transit.

The packing. marking, and documentation within and outside the
packages shall comply stnedy with such special requirements as shalk
be cxpressly provided for in the contract. including additional
requirements. b any, specified i SCC. and in any subscquent
mnstructions ordered by the purchaser.

Dehivery of the goods shall be made by the supplier m accordance with
the terms specified 1n the contract. The details of dupping and/or other
documents to be furmished by the supplier are specified in SCC.

Documents to be submtted by the supplier are speaified m SCC.

The goods supphicd under the contract shall be fully mnsured in a frecly
convertible currency aganst loss or damage incudental to manufacture

or aoquisition. Wansporation. stornge and delivery in the manner
specafied in the SCC.

Should a pnce other than an allinclusive delivered price be required,
this shall be specified in the SCC,

The supplier may be required to provide any or all of the following
services, including addiional services. if any. specified 1 SCC:

(a) performance o supenasion of on-site  assembly  and/or
commussioning of the supplicd goods;

b) furnishung of tools required for assembly and/or maintenance
of the supplied goods,

{) furnishing of a detaited operations and maintenance manual

for cach appropnate unit of the supplied goods:
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15, Warraan

4.1

151
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) petformance of supen tston or manicnance amd/or repair of
the supplied goods, for a penod of tme agreed by the partics,
provided that this service shall not relicve the supplier of any
warranty obligations under this contract. and

{3] truning of the purchascr’s personnc!, at the suppher’s plant
andfor  on-site, 1 assembly,  start-up,  opcration,
matntenance, and/or repait of the supphed goods.

Pnices chasged by the supplicr for incidental services, 1f not included tn
the contmet price for the goods, shall be agreed upon in advance by the
partics and shall not exceed the prevaling rates charged to other
partics by the supphicr for similar services.

As specified in SCC, the supplicr may be required to provude any or all
of the following matenals, notifications, and mformation pertumng to
sparc parts manufacturcd of distnbuted by the supplicr:

{a) such spare parts as the purchaser may clect to purchase from the
supplier, provided that this clection shall not relicve the supplicr
of any warranty obligattons under the contract; and

{b) 1n the event of tcrmmation of production of the spare parts:

(1) Advance notfication to the purchaser of the pending
termination, wm sufficikent ume to permit the purchaser to
procure needed requirements; and

(n)following such tcrmunation, furmshang at ne cost to the
purchaser, the blucpruits. drawings. and specifications of the
sparc parts, f requested.

The supphicr warrants that the goods supphied under the contract are
new, unused, of the most recent of curremt models, and that they
incorporate ali recent improvements in design and materials unless
provided otherwise m the contract.  The supplicr further warmmants that
alt goods supplicd under this contract shall have no defect, ansing from
destgn. matenals. or woskmanship (except when the design and/or
materia) 1s required by the purchaser's specifications} or from any act
of omisston of the suppher, that may develop under normal use of the
supplicd goods i the condions prevaihing @ the country of final
destination.

This warranty shall remamn valid for twelve (12) months afler the
goods, or any portion thereof as the case may be, have been delivered
to and accepted at the final destinanon indicated 1n the contract, or for
cighteen (18) months after the date of shipment from the port or place
of loading in the source country, whichever peniod concludes carhier.
unless specified otherwise in SCC.

The purchascr shall promptly notfy the supplier 1 wnling of any
claims ansing under thas warmanty.

Upon receipt of such notice. the supplicr shall, within the penod
spectited in SCC and with all reasonable speed. repair o replace the
defective goods or parts thereof, without costs to the purchaser.

If the supphier, having been nouficd, fals to remedy the defect(s)
within the peniod specified m SCC. the purchaser may proceed to take

g
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such remedial action as may be necessary. ot the suppher’s nvk and
expense and without pecjudice to any other nghts which the purchaser
may have agamnst the supplicr under the contract,

The method and conditions of payment 1o be made to the suppher
under this contract shall be specified in SCC.

The supplicr shall furnish the purchaser with an inveice accompanicd
by a copy of the dehivery nete and upon fultiliment of other obligations
stipulated 1n the contract.

Payments shall be made promptly by the purchaser, but in no case later
than thirty (30) days after submission of an mmvoce of clum by the

supplier,

Payment will be made in Rand uniless otherwise stipukated in SCC.

Prices charged by the suppher for goods delivered and services
pertormed umder the contract shall not vary from the pnces quoted by
the supplicr in his bid. with the exception of any prce adjustments
authonzed m SCC or n the purchaser’'s request for bid vahdity
extension, as the case may be.

No vznation in or modification of the terms of the contract shall be
made except by wnnen amendment signed by the parties concerned.

The suppher shall not assign, in whole or in pant, its obligations o
periorm under the contract, except with the purchaser’™s pros wntien
consent.

The suppher shall noufy the purchaser in wnung of all subcontracts
awarded under this contracts if not alrcady specafied in the bd. Such
nohification, 1n the onginal bid or later, shall not relieve the suppher
from any labilay or obligation under the contract.

Delivery of the goods and performance of services shall be made by
the supplicr in sccordance with the time schedule presenbed by the
purchaser in the contract.

If at any tme dunng performance of the contract, the supplier or its
subcontractor(s) should encounter condiions impeding timely delivery
of the goods and performance of services, the supphicr shall promptly
notify the purchaser in wnung of the fact of the delay, s hikely
duration and 1ts cause{s). As s00n as pracucable afler recaipt of the
supphicr’s natice. the purchaser shall evaluate the situation and may at
his discretion extend the supplier’'s time for performance, with or
without the impesition of penaltics. in which case the extension shall
be ranfied by the partics by amendment of contract.

No proviaoen n a contract shall be decmed to prohitat the obtaining of
supphes or services from a nattonal depanment, provinesal department,
or a local authonty

The nght 15 resened to procure outside of the contract small quannitics
o to have minor cssential services executed 1if an cergency anses, the

10
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21, Penalties

23, Termination
for defanlt

supplicr’s pomnt of supply s not situated at or near the place where the
supplics arc required, or the supplicr’s services are not readily
avadable.

215 Except as provided under GOC Clause 25, a delay by the suppher

the performance of 1ts dehivery obhiganons shall render the supplicr
hable to the mposiion of penaltics, pumuant to GCC Clause 22,
unless an extension of time s agreed upon pursuamt to GUC Clause
25.2 without the application of penalties.

21.6 Upon any delay beyond the debivery penod 1n the case of a supplics

ny

pa N

contract, the purchaser shall, without cancehing the contracy, be entitled
10 purchase supplics of a sumilar quabity and up to the same quantity 1
substitution of the goods not supplicd in conformity with the contract
and to retum any goods dehvered later at the supplicr’s cxpense and
risk, or to cancel the contract and buy such goods as may be roquired
to complcte the contract and without prejudice to his other nghts, be
entitled 1o ¢laim damages from the supplier.

Subject to GUC Clause 25, 1 the supphier fatls 10 dehver any or all of
the goods of 10 perform the services within the penod(s) spevified in
the contrxt. the purchaser shall. without prejudice to its other remedics
under the contract, doduct from the contract price, as o penalty, 1 sum
calculated on the delivered price of the delayed goods or imperformed
scrvices using the curment prime interest rate caleulated for cach day of
the delay unul actual delivery or performance. The purchascr may also
consider termination of the contract pursuant to GUC Clause 23

The purchascr, without prejudice to any other remedy for breach of
contract. by wntten notice of dcfault sent to the supplicr. may
termunate this contract i whole or in parnt:

{a) if the supplier fals to deliver any or all of the goods within
the penod(s) speesficd i the contract, or within any
extension thercof granted by the purchaser pursuant to GEC

Clause 21.2,

{b) if the Supplice fatls to perform any other obligation(s) under
the contract, or

{c) of the supplies. v the judgment of the purchascr. has

cngaged 1n corrupt or fravdulent practices i competing for
or in exceuting the contract

232 In the ovent the purchaser terminates the contract in whole or i part.

the purchaser may procure. upon such terms and 1n such manner as 1t
decms appropnate, goods, works or services simdar to those undelivered.
and the supplier shall be hable to the purchaser for any excess costs for
such similar goods, works of scrvices.  However, the supplier shall
conbinue pesformance of the contract to the extent not terminated.

233 Where the purchaser termunates the contrict in whele or in part, the
purchascr may deaide to impose a restnction penalty on the supplier by
profubiing such supphier from domng business with the public sector for a
peniod not excecding 10 years.

334 M a purchaser intends 1mposing a restricion on a supplier or any

11



